, Bﬁl_ PROJECT UTILITY COORDINATION

- SFYINSETATET FORM EVID-06

The Project Utility Coordination Form will provide ARDOT with information to determine if the Proposal site
will have sufficient available utility power supply for a NEVI compliant charging station, as well as provide
details on non-binding cost and schedule estimates for utility make-ready and interconnection aspects of
the Proposal. This form is to be completed by the Proposer with information provided by the electric
distribution utility servicing the proposed location.

PART A: PROPOSER INFORMATION

Proposer/Authorized Agent:

1. SITE LOCATION INFORMATION
Proposed Project Site Address:

Parcel No.:

Latitude/Longitude:

SITE ELECTRICAL DISTRIBUTION SERVICE REQUIRMENTS

Type of Service: 1 New Service (no existing service line) [1 Existing Service Line

[0 Upgrade of Existing Service [ Other®

Primary or Secondary: [ Primary Service (>600 volts) [0 Secondary Service (<599 volts)

Proposed In-Service Date:

Number and Size of Conductors:

Requested Voltage/s (e.g., 3-phase 277/480V 4 wire):

Service Capacity (amps): Load Requested (kVA):

2. SUBJECT SITE MAP EXHIBIT (TO BE ATTACHED TO THIS FORM)

Provide a Figure (attach to this form) with an aerial view of site. lllustrate (1) the transformer
location, (2) termination point, and if know (3) nearest 3-phase source.

' For any “Other” type of electrical service, please attach documentation to this Form. ARDOT will confirm any “Other”
Type of Service (e.g. on-site solar farm) being proposed as energy source is complaint with requirements of the NEVI
Standards and Requirements.
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3. ADDITIONAL NOTES & DETAILS / SPECIAL CONSIDERATIONS
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PART B: ENGINEERING & CONSTRUCTION COST ESTIMATE

This section of the application (Part B) is to be completed by the Proposer with information

provided by the electric distribution utility servicing the Proposal location.

TABLE 1: ENGINEERING AND CONSTRUCTION COST ESTIMATE

DESCRIPTION

ANTICIPATED COST& SCHEDULE?

Engineering and Construction, Cost and Schedule
(1) Provide high-level cost estimate, including power
transformer, terminator pole (if applicable), service
lateral or conductor, and metering and schedule.

(2) Include estimate (in months) for utility to procure
materials and complete construction of utility-side
infrastructure.

(est. months to complete)

Additional Engineering and Construction, Costs
and Schedule

(1) Estimate to include additional costs and time for
primary line extension to customers’ location and
upgrades required to accommodate new load.

(2) Include estimate (in months) for utility to complete
additional work.

(est. months to complete)

Proposer construction cost responsibilities for electric
distribution service.

Utility construction cost responsibilities for electric
distribution service.

Total Estimated Timeline:

Total Estimated Cost to Proposer:

2 The EVID Program recognizes high-level estimated costs and schedules are non-binding and subject to change.
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