

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: September 21, 2022

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
110813	4	Mississippi River-=Hwy 191 (s) Crittenden County	Diamond Surface, Inc. Rogers, MN	\$ 10,641,190.85	Arkansas Sign & Barricade, Inc. Mabelvale, AR	Advanced Warning Signs Barricades Traffic Drums Construction Pavement Markings Construction Pavement Markings Arrow Arrow Panel Portable Changeable Message Sign Rental Enhanced Thermal Pavement Marker White 6" Enhanced Thermal Pavement Marker White 12" Enhanced Thermal Pavement Marker Yellow 6" Enhanced Thermal Pavement Marker Arrow Raised Pavement Markers Temp Impact Attenuator Temp Impact Attenuator Repair	\$ 38,380.00 2,000.00 20,405.00 140,046.60 450.00 5,600.00 7,000.00 231,502.50 79,471.00 95,798.92 375.00 19,875.00 5,500.00 2,000.00	\$ 648,404.02 6.09%
020780	4	Hwy 138-Watson (s) Desha County	Pine Bluff Sand & Gravel Co. Pine Bluff, AR	\$ 3,001,024.12	Arkansas Sign & Barricade, Inc. Mabelvale, AR	Signs Traffic Drums Vertical Panels Guardrail Type A Guardrail Terminal Type 2 Mailboxes Mailbox Supports Single Mailbox Supports Double Reflectorized Paint Pavement Markings White 6" Reflectorized Paint Pavement Markings Yellow 6" Raised Pavement Markers Type 2	\$ 8,532.00 3,600.00 5,760.00 37,700.00 23,200.00 1,725.00 1,275.00 300.00 18,031.25 18,752.50 3,157.00	\$ 122,032.75 325,545.00 88,443.65 \$ 536,021.40 17.86%
					D&D Paving, Inc. Sherrill, AR	Tack Coat Mineral Aggregate in ACHM Binder Course 1" Asphalt Binder in ACHM Binder Course 1" Mineral Aggregate in ACHM Surface Course 3/8" Asphalt Binder in ACHM Surface Course 3/8" Maintenance of Traffic Mobilization	\$ 69,530.00 71,000.00 4,375.00 142,480.00 7,660.00 15,000.00 15,500.00	
					Total Erosion Control Beebe, AR	Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Wattle 12" Second Seeding Application Mobilization	\$ 1,400.00 5,017.25 6,909.00 4,027.00 2,632.00 10,000.00 39,600.00 13,330.80 1,316.00 4,211.60	
040900	12	I-49/Hwy22 Intchnng Clearing & Grubbing (s) Sebastian County	Taylor-Hendrix Hope, AR	\$ 891,453.98	EnviroTrac Safety & Erosion, Inc. Danville, AR	Lime Seeding Mulch Cover Water Temporary Seeding Filter Sock Wattle Second Seeding Application Mobilization	\$ 3,510.00 48,066.54 109,273.25 27,717.50 51,807.62 1,519.56 784.08 13,587.00 5,850.00	\$ 262,115.55 29.40%

ARKANSAS DEPARTMENT OF TRANSPORTATION

LETTING DATE: September 21, 2022

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
050342	9	Cypress Bayou-Hwy 267 Strs. & Apprs. (s)	Bobby Kennedy Construction Co.	\$ 10,944,722.51	Beverly's Construction Batesville, AR	Dump Rip Rap Shoring Mobilization Approach Slabs Approach Gutters Unclass. Excavation for Strs-BR. Unclass. Excavation for Strs-Rdwy. Class S. Concrete-Roadway Class S. Concrete Bridge Class S AE Concrete Bridge Class 2 Protective Surface Treatment Reinforced Steel Roadway Reinforced Steel Bridge Epoxy Coated Reinforced Steel Grade 60 Steel Shell Piling 28" Steel Shell Piling 18" Preboring Pile Encasement Structural Steel in Beam Spans Elastomeric Bearings Bridge Name Plate Type D Filter Blanket	\$ 80,990.00 50,000.00 150,000.00 206,430.00 135,744.00 17,100.00 64,540.00 1,214,760.00 211,537.00 733,185.00 8,172.00 199,250.80 28,184.00 229,425.00 550,250.00 131,300.00 25,000.00 42,350.00 669,117.00 69,212.25 2,000.00 16,560.00	\$ 4,835,107.05 147,299.73 147,977.74 5,130,384.52
		White County	Quitman, AR		Total Erosion Control, Inc. Beebe, AR	Wire Fence Lime Seeding Mulch Cover Water Temporary Seeding Silt Fence Sand Bag Ditch Checks Filter Sock 12" Second Seeding Solid Sodding 10' Steel Gates 12' Steel Gates Mobilization	\$ 4,116.42 2,400.00 14,076.00 36,477.00 9,133.50 18,388.50 29,505.00 7,040.00 12,616.00 3,672.00 1,499.65 2,000.00 1,100.00 5,275.66	46.88%
					Arkansas Sign & Barricade, Inc. Mabelvale, AR	R&D of Guardrail Advance Warning Signs Barricades Traffic Drums Construction Pavement Markings Removable Construction Pavement Markings Removable Perm Pavement Markings Vertical Panels Type A Guardrail Guardrail Type 2 Thrie Beam Mailbox Mailbox Supports Single Thermoplastic Pavement Markings White 6" Thermoplastic Pavement Markings Yellow 6" Raised Pavement Markers	\$ 3,646.50 2,944.00 2,400.00 3,330.00 28,391.00 4,764.00 5,808.00 1,240.00 32,900.00 22,400.00 14,000.00 150.00 150.00 12,175.20 11,859.04 1,820.00	

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: September 21, 2022

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
CA0604	9	Main St.-Vandenberg Blvd. (Widening) (Jacksonville) (F) Pulaski County	Weaver-Bailey Contractors, Inc. Conway, AR	\$ 145,188,901.33	Total Erosion Control, Inc. Beebe, AR	Lime	\$ 5,790.00	\$ 456,119.02
						Seeding	36,726.80	7,558,691.72
						Mulch Cover	53,856.00	2,491,319.25
						Water	18,379.50	488,822.93
						Temporary Seeding	19,448.00	23,652.00
						Silt Fence	123,517.84	2,108,691.00
						Sand Bag Ditch Checks	16,064.00	\$ 13,127,295.92
						Drop Inlet Silt Fence	103,416.80	
						Filter Sock 18"	12,500.00	
						Second Seeding	5,984.00	
						Solid Sodding	5,476.84	
						Erosion Control Matting	41,588.91	
						Mobilization	13,370.33	
					Bryan Blood Hauling, Inc. Little Rock, AR	R&D of Curb	\$ 21,736.56	9.04%
						R&D of Curb and Gutter	15,836.80	
						R&D of Fence	3,100.50	
						R&D of Retaining Walls	3,723.50	
						R&D of Barrier Wall	53,478.26	
						Removal of Existing Portland Cement Concrete Pavement	391,872.98	
						R&D of Concrete Islands	4,330.66	
						R&D of Concrete Driveways	18,241.44	
						R&D of Walks	6,252.48	
						R&D of Junction Boxes	1,036.07	
						R&D of Drop Inlets	12,675.50	
						R&D of Pipe Culverts	166,009.00	
						R&D of Box Culverts	12,995.48	
						Stone Backfill	45,224.02	
						Unclassified Excavation	1,274,840.00	
						Compacted Embankment	1,870,588.00	
						Trenching & Shoulder Preparation	40,320.00	
						Aggregate Base Course	202,268.00	
						Aggregate in CSCSBC	164,402.82	
						Process CSCSBC	397,430.08	
						ACHM Patch Existing Roadway	2,500.00	
						PCC Pavement 12"	1,979,096.28	
						18" Reinforced Concrete Pipe Culverts Class III	282,958.20	
						18" Reinforced Concrete Pipe Culverts Class IV	40,973.70	
						18" Reinforced Concrete Pipe Culverts Class V	10,768.20	
						24" Reinforced Concrete Pipe Culverts Class III	127,554.80	
						24" Reinforced Concrete Pipe Culverts Class IV	20,501.32	
						24" Reinforced Concrete Pipe Culverts Class V	3,713.04	
						30" Reinforced Concrete Pipe Culverts Class III	58,093.84	
						30" Reinforced Concrete Pipe Culverts Class IV	49,243.81	
						30" Reinforced Concrete Pipe Culverts Class V	3,334.05	
						36" Reinforced Concrete Pipe Culverts Class III	53,205.24	
						36" Reinforced Concrete Pipe Culverts Class IV	20,433.35	
						36" Reinforced Concrete Pipe Culverts Class V	2,011.90	
						42" Reinforced Concrete Pipe Culverts Class III	24,912.87	
						42" Reinforced Concrete Pipe Culverts Class IV	26,731.53	
						48" Reinforced Concrete Pipe Culverts Class III	33,947.10	
						48" Reinforced Concrete Pipe Culverts Class IV	23,166.81	
						54" Reinforced Concrete Pipe Culverts Class IV	25,337.26	

Continued on Page 4

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: September 21, 2022

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 3						54" Reinforced Concrete Pipe Culverts Class V	4,277.94	
						36x23 Reinforced Concrete Arch Pipe Culverts Class III	2,145.65	
						59x36 Reinforced Concrete Arch Pipe Culverts Class III	2,193.00	
						Selected Pipe Bedding	27,600.00	
						Unclassified Excavation for Structures-Roadway	27,629.68	
			Creative Design Concepts Van Buren, AR			R&D of Sign Foundations	\$ 49,600.00	
						Steel Overhead Sign Structure OH 67-60-37	185,000.00	
						Steel Overhead Sign Structure OH 67-60-38	185,000.00	
						Steel Overhead Sign Structure OH 67-60-39	185,000.00	
						Steel Overhead Sign Structure OH 67-60-40	185,000.00	
						Steel Overhead Sign Structure OH 67-60-41	185,000.00	
						Steel Overhead Sign Structure OH 67-60-42	185,000.00	
						Steel Overhead Sign Structure OH 67-60-44	185,000.00	
						Removing and Reinstalling Signs	4,000.00	
						Steel Cantilever Sign Structure OC-67-60-35	124,000.00	
						Steel Cantilever Sign Structure OC-67-60-38	124,000.00	
						Steel Cantilever Sign Structure OC-67-60-43	124,000.00	
						Guide Sign Roadside Mntd	11,322.00	
						Guide Sign Overhd Mntd	99,789.00	
						Standard Sign	37,260.00	
						Exit Number Panel Type A	5,550.00	
						Exit Number Panel Type B	7,918.00	
						Breakaway Sign Support Type G-2	38,896.00	
						Omni Directional Breadaway Sign Support Type G-1	269,800.00	
						Omni Directional Breadaway Sign Support Type G-2	33,750.00	
						Omni Directional Breadaway Sign Support Type G2-1	76,500.00	
						Omni Directional Breadaway Sign Support Type G2-2	6,750.00	
						Omni Directional Breadaway Sign Support Type G2-3	33,750.00	
						Omni Directional Breadaway Sign Support Type G2-4	22,000.00	
						Omni Directional Breadaway Sign Support Type G2-10	8,800.00	
						Mobilization	118,634.25	
			D.T. Read Steel Co., Inc. Chesapeake, VA			Reinforcing Steel Roadway	\$ 42,582.22	
						Reinforcing Steel Bridge	86,876.69	
						Reinforcing Steel Bridge	46,908.72	
						Epoxy Coated Reinforced Steel Grade 60	164,346.54	
						Class S Concrete Breidge	128,108.76	
						Mobilization	20,000.00	
			Pinnacle Grinding & Grooving Reno, NV			Rumble Strips	\$ 22,525.71	
						Mobilization	1,126.29	
			Time Striping, Inc. Van Buren, AR			R&D of Impact Attenuation Barrier	\$ 1,500.00	
						Maintenance of Traffic	640,800.00	
						Signs	21,660.00	
						Construction Project Information Sign Update	500.00	
						Barricades	10,208.00	
						Traffic Drums	38,465.00	
						Mobile Speed Notification System	29,700.00	
						Advance Warning Arrow Panel	17,532.00	
						Portable Changeable Message Sign	29,960.00	
						Vertical Panels	38,988.00	
						AWIS Mibilization	100,000.00	
						ASIS Operation	46,800.00	
						Device Relocation	86,250.00	
Continued on Page 5								

Page 5 of 8

Page 5 of 8

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 4						Furnish & Install Closed Circuit TV System Furnish & Install Variable Message Sign Furnish & Install Vehicle Detection System Mailboxes Mailbox Supports Single Barrier Wall Delineators Temporary Impact Attenuation Barrier Temporary Impact Attenuation Barrier Repair Temporary Impact Attenuation Barrier Relocate Crash Cushion Remove & Reinstall Thrie Beam Terminal Mobilization	120,000.00 180,000.00 193,750.00 2,080.00 3,250.00 49,448.00 161,500.00 24,500.00 70,000.00 231,750.00 6,500.00 3,550.00	
061754	8	Overhead Sign Strs. & Signs Replacement (Central AR) (2022) (s) Hot Spring, Pulaski & Saline Counties	Creative Design Concepts, Inc. Van Buren, AR	\$ 4,682,826.23	Creative Design Concepts Van Buren, AR	R&D of Barrier Wall R&D of Sign Foundations R&D of Overhead Sign Structure Furn & Install Precast Concrete Barrier Relocate Precast Concrete Barrier Concrete Barrier Wall Median Type B Steel OH Sign Structure OH-440-60-55 Steel OH Sign Structure OH-30-60-89 Steel BR. Mount Sign Structure BM-30-60-91 Steel BR. Mount Sign Structure BM-30-60-92 Steel BR Mount Sign Structure BM30-62-34 Steel BR Mount Sign Structure BM30-62-35 Steel BR Mount Sign Structure BM-30-62-36 Steel BR Mount Sign Structure BM-30-62-37 Steel BR Mount Sign Structure BM-30-62-38 Steel BR Mount Sign Structure BM-30-62-39 Steel BR Mount Sign Structure BM-30-62-40 Steel Cantilever Sign Str. OC-30-60-90 Steel Cantilever Sign Str. OC-30-62-27 Steel Cantilever Sign Str. OC-30-62-42 Steel Cantilever Sign Str. OC-30-62-28 Steel Cantilever Sign Str. OC-30-62-29 Steel Cantilever Sign Str. OC-30-62-30 Steel Cantilever Sign Str. OC-30-62-31 Steel Cantilever Sign Str. OC-30-62-32 Mod of Exist Overhead Sign Str. G. Sign Roadside Mount DMNTBL G. Sign Overhead Mount Demount Standard Sign Exit No. Panel Type A Exit No. Panel Type B Exit No. Panel Type C Brkaway Sign Support Type G-2 Omni Dir. Brkaway Sign Support Type G-1 Omni Dir. Brkaway Sign Support Type G-2 Omni Dir Brkaway Sign Support Type G-2-1 Omni Dir Brkaway Sign Support Type G-2-2 Mobilization	\$ 21,800.00 2,400.00 2,000.00 236,600.00 79,560.00 82,400.00 270,000.00 145,000.00 17,500.00 17,500.00 17,500.00 17,500.00 17,500.00 17,500.00 17,500.00 17,500.00 17,500.00 17,500.00 81,000.00 81,000.00 81,000.00 81,000.00 81,000.00 81,000.00 81,000.00 12,000.00 339,438.00 105,666.00 37,466.00 37,734.00 7,562.00 2,394.00 707,917.00 39,600.00 112,800.00 120,000.00 7,200.00 158,751.85	\$ 3,333,788.85 71.19%

ARKANSAS DEPARTMENT OF TRANSPORTATION
LETTING DATE: September 21, 2022

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
100098	9	Sitch No. 6 Str. & Apprs. (s) Mississippi County	Robertson Contractors, Inc. Poplar Bluff, MO	\$ 2,370,214.61	Sugg Construction, Inc. Jonesboro, AR	Tack Coat	\$ 735.00	\$ 108,663.52
						Mineral Agg in ACHM Binder 1"	18,400.00	12,198.40
						Asphalt Binder in ACHM Binder 1"	480.00	43,985.56
						Mineral Agg in ACHM Surface 1/2"	41,580.00	41,200.00
						Asphalt Binder in Surface 1/2"	1,320.00	7,394.00
						Cold Milling Asphalt Pavement	8,880.00	\$ 213,441.48
						Asphalt Concrete Patch for Maintenance of Traffic	350.00	
						Maintenance of Traffic	8,500.00	9.01%
						Mobilization	3,150.00	
						Compacted Embankment Hauling	25,268.52	
					Saber Steel, LLC Millington, TN	Reinforced Steel Roadway	\$ 12,198.40	
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 900.00	
100942	7	Hwy 351 RR Overpass (Airport Rd.) (Jonesboro) (s) Craighead County	Manhattan Road & Bridge Co. Tulsa, OK	\$ 18,690,653.90	Marshall Construction, Inc. Mountainburg, AR	Epoxy Coated Reinforced Steel Grade 60	\$ 401,253.00	\$ 564,260.11
						Class S Concrete Bridge	163,007.11	659,436.52
					Brownco Manufacturing & Sales Tulsa, OK	Steel Shell Piling 18"	\$ 659,436.52	185,328.78
								\$ 1,409,025.41
					Total Erosion Control, Inc. Beebe, AR	Lime	\$ 3,000.00	
						Seeding	18,950.00	7.54%
						Mulch Cover	55,116.00	
						Water	13,065.50	
						Temp Seeding	29,952.00	
						Silt Fence	13,104.00	
						Sand Bag Ditch Checks	3,564.00	
						Filter Sock	12,862.50	
						Second Seeding	4,548.00	
						Solid Sodding	22,341.60	
						Mobilization	8,825.18	
012397	12	I-40 Cable Median Barrier Impvts. (s) Various Counties	Nationwide Construction Group Richmond, MI	\$ 8,342,134.44	EnviroTrac Safety & Erosion, Inc. Danville, AR	Mobilization	\$ 17,500.00	\$ 375,198.51
						Lime	157.50	866,484.54
						Seeding	6,449.08	\$ 1,241,683.05
						Mulch Cover	12,898.17	
						Water	5,059.00	14.88%
						Temporary Seeding	691.93	
						Sand Bag Ditch Checks	68,745.60	
						Filter Sock 18"	172,143.80	
						Second Seeding Application	499.26	
						Solid Sodding	91,054.17	

Continued on Page 7

ARKANSAS DEPARTMENT OF TRANSPORTATION

LETTING DATE: September 21, 2022

JOB NO.	DBE %	DESCRIPTION	PRIME CONTRACTOR	AMOUNT	DBE/WBE CONTRACTOR	WORK DONE	AMOUNT	DBE TOTAL
Continued from Page 6					Potts Distributing Co. Columbia, LA	Wire Rope Safety Fence WRSF Maintenance Material	\$ 833,296.14 33,188.40	
012428	12	Districts 1, 5 & 10 Raised Pavement Markers (2023) (s)	Brydl Contracting, LLC	\$ 1,249,863.00	Arkansas Sign & Barricade, Inc. Mabelvale, AR	Raised Pavement Markers	\$ 150,000.00	\$ 150,000.00
		Various Counties	Sulphur Springs, TX					12.00%
012430	12	Districts 4 & 9 Raised Pavement Markers (2023) (s)	Delta Traffic Control, LLC	\$ 965,191.15	Arkansas Sign & Barricade, Inc. Mabelvale, AR	Raised Pavement Markers	\$ 115,822.93	\$ 115,822.93
		Various Counties	Mabelvale, AR					12.00%



ARKANSAS DEPARTMENT OF TRANSPORTATION

DBE TOTALS

Date September 21, 2022

FEDERAL AID JOBS

5	Arkansas Sign & Barricade, Inc.	W/F	\$1,184,237.44
1	Beverly's Construction	W/F	\$4,835,107.05
1	BrownCo Manufacturing & Sales	I/M	\$659,436.52
1	Bryan Blood Hauling, Inc.	B/M	\$7,558,691.72
2	Creative Design Concepts	W/F	\$5,825,108.10
1	D&D Paving, Inc.	W/F	\$325,545.00
1	D. T. Read Steel Co., Inc.	H/M	\$488,822.93
2	EnviroTrac Safety & Erosion, Inc.	D/M	\$637,314.06
1	Graylee Construction & Demolition, LLC	D/M	\$41,200.00
1	Marshall Construction, Inc.	W/F	\$564,260.11
1	Pinnacle Grinding & Grooving	W/F	\$23652.00
1	Potts Distributing Co.	B/F	\$866,484.54
1	Saber Steel, LLC	I/M	\$12,198.40
1	Sugg Construction	W/F	\$108,663.52
2	Time Striping, Inc.	W/F	\$2,116,085.00
4	Total Erosion Control	W/F	\$ 921,176.74
Total			\$26,167,983.13

STATE AID JOBS

Total	\$0.00
--------------	---------------

KEY: A-Asian Indian American, B-Black, C-Caucasian, D-Disabled, F-Female, H-Hispanic,
I-Indian, M-Male
O-Asian Pacific American,

If you have questions pertaining to this report, contact Ms. Deborah Lawrence at (501) 569-2297.

ARKANSAS DEPARTMENT OF TRANSPORTATION
EEO/DBE SECTION
POST OFFICE BOX 2261
LITTLE ROCK, ARKANSAS 72203