== PROJECT RESPONSIVENESS TO REVIEW CRITERIA
B J NARRATIVE

£ ARKANSAS DEPARTMENT

OF TRANSPORTATION FORM EVID-07

PROPOSER NAME (ENTITY):

PROPOSED PROJECT SITE ADDRESS:

Proposer shall provide narrative addressing the proposal’s responsiveness to evaluation criteria
listed in Table 1. Provide sufficient detail and evidence to justify claims of benefit. If additional
supplemental information is needed, applicants may include that information as additional
attachment(s) to this form™.

" ARDOT and reviewers are under no obligation to review information exceeding the page limit of this narrative.
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TABLE 1. PROPOSAL’S RESPONSIVENESS TO EVALUATION CRITERIA

EVALUATION

CRITERIA PROJECT RESPONSIVENESS NARRATIVE

Example Benefits

a. Project site location fills a gap on Interstates and AFCs contributing to
Arkansas full build-out certification.

b. Project location helps maximize equidistant spacing of NEVI funded EV
charging stations on Arkansas’ Interstates and AFCs.

c. Project location helps minimize the number of NEVI compliant EV charging
stations needed to achieve full build-out.

1. Project Site
Location
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EVALUATION

CRITERIA PROJECT RESPONSIVENESS NARRATIVE

Example Benefits

a. Project location minimizes the distance users need to travel from Interstates
and AFCs to access the site.

b. Project accounts for all ingress, egress, and traffic flow best practices and
allows for safe accessibility.

c. Project location maximizes the number of amenities (i.e., restrooms, retail,
food, etc.) accessible on site or within safe walking proximity of the project
location.

2. Project Access
and Available
Amenities
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EVALUATION
CRITERIA PROJECT RESPONSIVENESS NARRATIVE
Example Benefits
a. Project team provides qualified personnel for planning, procurement,
installation, operation, and maintenance.
b. Project team has a history of successful experience with similar EV charging
station projects.
3. Team
Qualifications
and
Experience
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Example Benefits
a. Project demonstrates an approach that is aligned with NEVI program,
Arkansas’ EVID, and user needs.
b. Project demonstrates an effective approach to planning, procurement,
installation, and management.
c. Project demonstrates effective approaches to operation, maintenance,
safety, uptime, and reporting.
4. Project
Approach and
Plan
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Example Benefits

a. Project location has ready access or ability to upgrade to 3-phase 600 KW
transformer and power supply.

b. Project has coordinated with local utility and jurisdictional partners on
zoning, coding, permitting, and scheduling needs at project site.

5. Project Site
Readiness
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EVALUATION

CRITERIA PROJECT RESPONSIVENESS NARRATIVE

Example Benefits
a. Project minimizes requested Federal Project share.
b. Project maximizes non-federal match provided.

6. Project Cost-
Effectiveness
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Example Benefits
a. Project will be installed on existing paved lot or maintained lawn.
b. Project site has no ongoing environmental remediation activities and
requires no special environmental studies or clearances.
7. Project

Environmental
Readiness and
Review (NEPA)
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EVALUATION
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Example Benefit
a. Projectis located in a Federally recognized disadvantaged community.

b. Project provides opportunities for the participation of local businesses
located in Arkansas’ disadvantaged communities.

8. Justice40 and
Equity
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EVALUATION

CRITERIA PROJECT RESPONSIVENESS NARRATIVE

Example Benefit

a. Project schedule is designed to minimize delay risks and maximize timely
construction completion leading to operational EV charging station.

9. Anticipated
Project
Schedule
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Example Benefits
a. Maintenance beyond the minimum 5-year requirement.
b. Higher power level and/or number of ports provided.
c. Future site expansion plans or forward compatibility for future charging
technology.
10. Project
Innovations
and Future
Proofing
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