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201 CLEARING ACRE 0.12 47,134.75 47,134.75 47,134.75 *
201 CLEARING STA 2,063.00 7,500.00 250.00 1,830.56
201 CLEARING & GRUBBING TREES EACH 12.00 5,000.00 3,000.00 3,250.00
201 GRUBBING ACRE 0.12 73,233.72 73,233.72 73,233.72 *
201 GRUBBING STA 2,077.00 7,500.00 225.00 1,698.19
201 SPECIAL CLEARING STA 4,022.00 811.03 423.00 568.81
202 R & D OF LUMINAIRE POLE AND FOUNDATION EACH 10.00 2,261.88 2,261.88 2,261.88 *
202 R&D OF APPROACH GUTTERS EACH 145.00 10,000.00 1,845.00 3,612.70
202 R&D OF APPROACH SLABS EACH 10.00 40,000.00 3,110.24 14,866.14
202 R&D OF BILLBOARDS EACH 2.00 3,550.00 3,550.00 3,550.00 *
202 R&D OF BOX CULVERTS EACH 6.00 59,554.74 10,600.00 32,262.07
202 R&D OF BRICK POSTS EACH 2.00 2,666.65 2,666.65 2,666.65 *
202 R&D OF BUILDINGS EACH 77.00 48,000.00 42.58 7,159.62
202 R&D OF CATTLE GUARD EACH 4.00 1,715.00 425.73 825.36
202 R&D OF CONC CURB LF  140.00 35.00 35.00 35.00 *
202 R&D OF CONC. DITCH PAVING SQYD 11,455.00 110.00 7.29 29.12
202 R&D OF CONCRETE DRIVEWAYS SQYD 15,981.00 104.30 15.00 24.19
202 R&D OF CONCRETE ISLANDS SQYD 1,088.00 242.24 15.00 42.49
202 R&D OF CONCRETE MEDIAN BARRIER LF  550.00 200.00 200.00 200.00 *
202 R&D OF CONCRETE PAVEMENT SQYD 359,757.00 169.00 17.23 18.13
202 R&D OF CONCRETE PIER PROTECTION LF  362.00 30.26 30.26 30.26 *
202 R&D OF CONCRETE SPILLWAY EACH 1.00 2,000.00 2,000.00 2,000.00 *
202 R&D OF CONCRETE STOPBLOCK EACH 3.00 3,675.00 3,675.00 3,675.00 *
202 R&D OF CONCRETE WALKS SQYD 134.00 65.00 50.00 59.33
202 R&D OF CURB LF  8,151.00 28.25 4.00 11.69
202 R&D OF CURB AND GUTTER LF  13,133.00 20.71 4.25 11.50
202 R&D OF DRIVEWAYS SQYD 26.00 50.00 50.00 50.00 *
202 R&D OF DROP INLETS EACH 56.00 2,000.00 525.00 1,299.77
202 R&D OF FENCE LF  128,371.00 18.86 1.00 3.96
202 R&D OF FLAG POLE EACH 1.00 325.00 325.00 325.00 *
202 R&D OF FOUNDATIONS SQYD 188.00 52.00 52.00 52.00 *
202 R&D OF GATES EACH 52.00 1,557.05 100.00 399.34
202 R&D OF GUARDRAIL LF  216,604.00 98.51 4.50 9.84
202 R&D OF HANDRAIL LF  216.00 11.00 11.00 11.00 *
202 R&D OF HEADWALLS EACH 28.00 5,000.00 600.00 1,846.95
202 R&D OF IMPACT ATTEN.BARRIER EACH 3.00 2,700.00 1,000.00 1,566.67
202 R&D OF JUNCTION BOXES EACH 4.00 3,499.88 706.30 1,601.54
202 R&D OF MAILBOXES EACH 61.00 175.00 25.00 98.20
202 R&D OF PIPE CULVERTS EACH 558.00 8,000.00 25.00 1,693.49
202 R&D OF PIPE FENCE LF  198.00 15.00 15.00 15.00 *
202 R&D OF PLANTERS EACH 23.00 3,662.78 212.88 2,574.49
202 R&D OF PLOWABLE PAVEMENT MARKER EACH 28.00 150.00 150.00 150.00 *
202 R&D OF POSTS EACH 16.00 106.44 87.00 89.43
202 R&D OF RETAINING WALLS LF  1,290.00 274.62 28.25 44.67
202 R&D OF SAFETY END SECTIONS EACH 4.00 4,025.33 4,025.33 4,025.33 *
202 R&D OF SATELLITE DISH EACH 3.00 249.07 249.07 249.07 *
202 R&D OF SEPTIC SYSTEM EACH 3.00 597.00 597.00 597.00 *
202 R&D OF SIGN FOUNDATIONS EACH 80.00 2,502.68 141.91 670.84
202 R&D OF SIGN POST EACH 3.00 250.00 100.00 200.00
202 R&D OF SIGNS EACH 225.00 3,030.39 100.00 791.26
202 R&D OF WALKS SQYD 845.00 186.22 7.50 55.99
202 R&D OF WALLS LF  253.00 100.00 5.68 12.39
202 R&D OF WIRE ROPE SAFETY FENCE LF  26,423.00 17.67 5.00 9.64

* ITEM APPEARED IN ONE JOB ONLY



ITEM ITEM DESCRIPTION UNIT QUANTITY HIGH LOW
CONTRACT PRICES

AVERAGE
WEIGHTED

ARKANSAS DEPARTMENT OF TRANSPORTATION
PROGRAM MANAGEMENT DIVISION
WEIGHTED AVERAGE UNIT PRICES

FROM 1/11/2023 TO 1/17/2024

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

PAGE 2 of 15

202 R&D OF WRSF END TERMINAL EACH 3.00 1,800.00 1,800.00 1,800.00 *
202 R&D PREC. CONC. BARR. WALL LEFT IN PLACE LF  7,084.00 9.64 7.80 8.90
202 REMOVAL & DISPOSAL OF CONCRETE PULL BOX EACH 17.00 186.48 186.48 186.48 *
202 REMOVAL OF EXISTING PCC PAVEMENT SQYD 106,244.00 15.08 15.08 15.08 *
202 REMV. AND RELOCATION OF SIGN EACH 3.00 5,889.36 5,750.00 5,842.91
205 REMV.EXIST.BR.STR.(SITE 1) L.S. 30.00 440,304.52 15,288.00 82,584.99
205 REMV.EXIST.BR.STR.(SITE 1A) L.S. 1.00 133,496.35 133,496.35 133,496.35 *
205 REMV.EXIST.BR.STR.(SITE 1B) L.S. 1.00 133,496.35 133,496.35 133,496.35 *
205 REMV.EXIST.BR.STR.(SITE 2) L.S. 8.00 400,000.00 10,572.00 124,573.24
205 REMV.EXIST.BR.STR.(SITE 3) L.S. 3.00 40,000.00 1.00 15,325.67
205 REMV.EXIST.BR.STR.(SITE 4) L.S. 3.00 315,386.30 5,976.00 120,454.10
205 REMV.EXIST.BR.STR.(SITE 5) L.S. 1.00 204,838.42 204,838.42 204,838.42 *
206 FLOWABLE SELECT MATERIAL CUYD 1,026.00 650.00 255.00 352.02
207 STONE BACKFILL TON 39,510.00 119.12 45.00 82.08
208 FENCE REMV.& RECONSTRUCTED LF  845.00 42.00 10.00 17.73
210 BORROW TON 689.00 137.67 36.00 69.66
210 BORROW CUYD 2,056.00 146.53 28.00 86.74
210 COMPACTED EMBANKMENT CUYD 5,237,888.00 522.00 1.35 9.46
210 PRESPLITTING SQYD 34,300.00 31.88 1.00 24.41
210 REMOVING AND REPLACING TOPSOIL CUYD 259,321.00 12.22 7.75 8.86
210 ROCK FILL TON 74,296.00 60.00 37.00 40.06
210 ROCK FILL CUYD 482,992.00 64.83 53.00 54.37
210 SELECT GRANULAR BACKFILL CUYD 33,059.00 150.00 55.58 106.27
210 SELECT GRANULAR MATERIAL TON 1,319.00 63.11 63.11 63.11 *
210 SHAPING DITCH STA 171.00 3,234.67 80.36 230.82
210 SOIL STABILIZATION TON 20,320.00 633.05 5.00 367.95
210 UNCLASSIFIED EXCAVATION CUYD 5,457,646.00 1,062.71 5.60 9.42
213 SHAPING ROADWAY SECTION STA 140.00 1,500.00 900.00 1,027.14
214 RESHAPE SLOPES STA 1,253.00 110.00 110.00 110.00 *
214 SUBGRADE PREPARATION STA 73.00 1,325.00 1,325.00 1,325.00 *
215 TRENCH.AND SHOULDER PREP. STA 10,066.00 7,440.00 25.00 220.34
216 SCARIFY & RECOMPACT.SHLDRS. SQYD 25,070.00 6.50 4.00 5.85
216 SCARIFYING AND RECOMPACTING ROADWAY STA 132.00 2,000.00 330.00 891.94
303 AGGR.BASE COURSE (BASE REPL.) TON 405.00 320.00 77.00 85.41
303 AGGR.BASE COURSE(CLASS 5) TON 1,956.00 97.97 97.97 97.97 *
303 AGGR.BASE COURSE(CLASS 7) TON 1,224,264.00 1,073.48 22.50 43.70
303 AGGREGATE SURFACE COURSE (CLASS D-8) TON 10,017.00 155.72 37.00 66.04
305 RECONSTRUCTED BASE COURSE STA 698.00 840.00 185.00 301.45
307 CEMENT IN TREATED BASE COURSE TON 91.00 275.00 275.00 275.00 *
307 PROCESS.CMNT.TRTD.BS.CRSE-8" SQYD 2,702.00 12.00 12.00 12.00 *
307 SOIL AGGR.CMNT.TRTD.BS.CRSE-8" SQYD 2,702.00 8.00 8.00 8.00 *
308 AGGR.CMNT.STAB.CRSHD.STN.BS.CRS. TON 94,721.00 30.00 21.82 22.46
308 CEMENT IN CMNT.STAB.CRSHD.STN.BS. TON 6,046.00 275.09 275.00 275.08
308 PROCESS.CMNT.STAB.CRSHD.STN.BS. SQYD 287,905.00 20.00 11.47 12.14
309 P.C.CONCRETE BASE-10" SQYD 52.00 141.82 141.82 141.82 *
309 P.C.CONCRETE BASE-5" SQYD 3,631.00 124.00 88.00 104.78
309 P.C.CONCRETE BASE-5.5" SQYD 44.00 217.62 217.62 217.62 *
309 P.C.CONCRETE BASE-8" SQYD 2,051.00 144.00 144.00 144.00 *
401 FOG SEAL GAL 3,938.00 7.50 5.18 5.90
401 FOG SEAL (TYPE 2) GAL 8,716.00 6.11 6.11 6.11 *
401 FOG SEAL (TYPE 3) GAL 5,704.00 6.50 6.50 6.50 *
401 FOG SEAL (TYPE 4) GAL 36,930.00 13.40 13.40 13.40 *
401 PRIME COAT GAL 67,183.00 20.00 4.25 6.92
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401 TACK COAT GAL 5,223,368.00 26.88 0.01 2.58
402 MINERAL AGGR.IN A.S.T.(CL1) TON 9,523.00 137.00 92.28 106.20
402 MINERAL AGGR.IN A.S.T.(CL2) TON 20,065.00 116.00 45.00 78.75
402 MINERAL AGGR.IN A.S.T.(CL4) TON 2,190.00 360.00 40.00 63.18
402 PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(SLD.PLY.) GAL 519,199.00 6.01 4.44 5.04
402 POLY.MOD.CAT.EMULS.ASPH(CRS2P) GAL 2,107.00 20.00 20.00 20.00 *
402 REJUVINATING EMULSIFIED ASPH (CMS-1PC) GAL 215,873.00 9.25 4.25 4.78
405 A.B.(PG64-22)ACHM BASE(1.5") TON 2,236.00 1,641.15 120.00 692.51
405 A.B.(PG70-22)ACHM BASE(1.5") TON 5,490.00 1,200.00 120.00 433.12
405 A.B.(PG76-22)ACHM BASE(1.5") TON 5,667.00 1,859.97 800.00 807.86
405 M.A. IN ACHM BASE COURSE(1.5") TON 330,679.00 440.83 64.55 116.53
406 A.B.(PG64-22)ACHM BINDER(1") TON 4,616.00 2,300.00 120.00 591.86
406 A.B.(PG70-22)ACHM BINDER(1") TON 3,916.00 1,500.00 120.00 149.76
406 A.B.(PG76-22)ACHM BINDER(1") TON 5,336.00 1,859.97 600.00 804.36
406 M.A. IN ACHM BINDER(1") TON 306,865.00 724.50 22.00 118.80
407 AB(PG64-22)ACHM SURF(1/2") TON 55,066.00 2,300.00 120.00 309.32
407 AB(PG64-22)ACHM SURF(3/8") TON 26,622.00 1,980.00 120.00 384.58
407 AB(PG70-22)ACHM SURF(1/2") TON 56,282.00 1,600.00 120.00 511.89
407 AB(PG70-22)ACHM SURF(3/8") TON 2,798.00 1,100.00 120.00 525.66
407 AB(PG76-22)ACHM SURF(1/2") TON 60,492.00 2,143.00 120.00 598.62
407 AB(PG76-22)ACHM SURF(3/8") TON 837.00 120.00 120.00 120.00
407 MA IN ACHM SURFACE(1/2") TON 3,045,829.00 2,143.00 10.00 122.26
407 MA IN ACHM SURFACE(3/8") TON 502,635.00 205.32 20.00 121.42
407 ULTRATHIN BONDED WEARING CRS (3/4"-TY C) SQYD 4,549,251.00 11.10 5.82 8.23
407 ULTRATHIN BONDED WEARING CRS (5/8"-TY B) SQYD 874,918.00 8.67 6.35 7.58
412 COLD MILLING ASPHALT PVMT. SQYD 13,595,377.44 100.00 0.80 4.28
412 RECLAIMED AGGREGATE TON 981.00 50.00 50.00 50.00 *
414 ASPH.CONC.PATCH-MAINT. TON 5,291.00 1,131.33 100.00 357.49
415 ACHM PATCH.EXIST.RDWY. TON 58,747.00 1,150.00 100.00 275.55
418 HIGH POLYMER MICROSURFACING SQYD 123,533.00 4.75 3.57 3.90
501 DOWEL BAR RETROFIT FOR PCCP EACH 80,064.00 125.00 82.00 84.79
501 P.C.C.PAVEMENT-11" SQYD 1,283.16 146.32 146.32 146.32 *
501 P.C.C.PAVEMENT-12" SQYD 249,996.00 473.00 100.00 100.44
501 P.C.C.PAVEMENT-9" SQYD 21,256.13 250.00 115.55 118.64
504 APPROACH GUTTERS CUYD 4,382.75 4,500.00 600.00 1,524.04
504 APPROACH SLABS CUYD 8,202.44 1,372.05 500.00 881.16
505 P.C.CONCRETE DRIVEWAY SQYD 22,234.05 180.00 95.00 137.43
507 EPOXY PATCHING OF P.C.C.P. EACH 250.00 105.00 105.00 105.00 *
507 HDPF FOR LEVELING AND UNDERSEALING GAL 58,439.00 42.65 40.10 40.95
507 HDPF FOR SOIL DENSIFICATION GAL 20,928.00 43.70 36.00 40.37
507 P.C.C.P. PATCH-10" SQYD 1,072.00 1,049.00 1,049.00 1,049.00 *
507 P.C.C.P. PATCH-12" SQYD 1,685.00 655.00 471.00 581.73
507 P.C.C.P. PATCH-9" SQYD 3,315.00 471.81 250.00 355.00
507 POLYURETHANE FOR RAISING & UNDERSEALING LB  25,000.00 4.65 4.65 4.65 *
507 R & D OF CONCRETE PAVEMENT FOR PATCHING SQYD 6,072.00 545.00 65.00 175.74
509 JOINT REHAB. (TYPE A) LF  373,084.00 95.00 2.20 3.78
509 JOINT REHAB. (TYPE B) LF  401,811.00 10.25 2.20 2.75
510 GRINDING P.C.C.PAVEMENT SQYD 762,175.00 9.47 5.50 8.14
510 SCARIFYING CONCRETE PAVEMENT SQYD 45,854.00 80.00 12.60 22.53
512 CL.&FL.JT.EXST.CONC.-T7 LF  438,709.00 2.75 2.75 2.75 *
513 RUBBLIZE P.C.C. PAVEMENT SQYD 183,341.00 2.21 2.21 2.21 *
601 MOBILIZATION L.S. 336.00 8,590,000.00 3,500.00 221,323.90
602 FURNISHING FIELD LAB. EACH 2.00 78,623.99 21,483.00 50,053.50
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602 FURNISHING FIELD OFFICE EACH 41.00 485,000.00 10,000.00 61,509.32
603 12" TEMPORARY CULVERT LF  838.00 135.00 52.35 116.01
603 18" TEMPORARY CULVERT LF  3,156.00 202.68 62.59 141.15
603 24" TEMPORARY CULVERT LF  244.00 249.74 85.00 198.43
603 30" TEMPORARY CULVERT LF  218.00 350.57 81.04 238.87
603 36" TEMPORARY CULVERT LF  148.00 315.77 315.77 315.77 *
603 42" X 29" TEMPORARY CULVERT LF  375.00 248.30 248.30 248.30 *
603 48" TEMPORARY CULVERT LF  28.00 189.00 189.00 189.00 *
603 72" TEMPORARY CULVERT LF  342.00 409.50 370.00 383.17
603 MAINTENANCE OF TRAFFIC L.S. 335.00 2,902,374.35 1,000.00 176,525.98
603 TRAFFIC CONTROL SUPERVISOR L.S. 2.00 620,923.36 311,581.26 466,252.31
604 ADVANCE WARNING ARROW PANEL DAY 10,615.00 25.00 10.00 15.84
604 AWIS MOBILIZATION L.S. 2.00 99,990.02 99,000.00 99,495.01
604 AWIS OPERATION MNTH 72.00 2,747.00 1,444.30 2,095.65
604 BARRICADES LF  4,216.00 50.00 15.00 25.25
604 CONST PROJ INFO SIGN UPDATE EACH 99.00 138.00 25.00 98.20
604 CONST.PAVEMENT MARKINGS LF  26,735,166.00 4.25 0.08 0.45
604 CONST.PAVEMENT MARKINGS (ARROW) EACH 940.00 265.00 25.00 119.67
604 CONST.PAVEMENT MARKINGS (RR EMB.) EACH 38.00 700.00 70.00 436.05
604 CONST.PAVEMENT MARKINGS (WORD) EACH 385.00 265.50 60.00 150.75
604 DEVICE RELOCATION EACH 172.00 1,648.00 833.25 1,174.31
604 FURN,INSTL,&LIP PRCST.CON.BAR. LF  1,307.00 101.57 101.57 101.57 *
604 FURN. & INSTL. CLSD. CIRCT. TV. SYS. EACH 7.00 65,000.00 48,884.01 58,093.15
604 FURN. & INSTL. VARIABLE MESSAGE SIGN EACH 17.00 31,500.00 23,886.50 27,469.32
604 FURN. & INSTL.VEHICLE DETECTION SYSTEM EACH 47.00 21,120.00 6,943.75 11,769.71
604 FURN.&INSTL.PRCST.CONC.BARR. LF  143,257.00 120.00 52.00 75.13
604 MOBILE SPEED NOTIF. SYSTEM EACH 3.00 12,500.00 11,750.00 12,250.00
604 MOBILE SPEED NOTIFICATION SYSTEM SPECIAL EACH 12.00 29,680.00 13,949.78 18,429.51
604 MODULAR GLARE SHIELD LF  900.00 18.00 18.00 18.00 *
604 MOTORIST ASSISTANCE PATROL L.S. 3.00 2,955,000.00 300,000.00 1,237,276.12
604 PORT.CHANGEABLE MESSAGE SIGN WEEK 2,295.00 350.00 100.00 167.45
604 PORT.CONSTRUCTION LIGHTING DAY 5,470.00 331.21 74.14 160.46
604 PRECAST CONC BARRIER LEFT IN PLACE LF  5,613.00 103.32 75.00 82.23
604 RELO.PRECAST CONCRETE BARRIER LF  323,994.00 29.50 6.58 9.26
604 REMOVABLE CONST.PVMT.MRK. LF  608,923.00 15.00 1.50 3.24
604 REMOVAL OF CONST.PVMT.MRK(ARROW) EACH 2.00 150.00 150.00 150.00 *
604 REMOVAL OF CONST.PVMT.MRK(WORD) EACH 2.00 200.00 200.00 200.00 *
604 REMOVAL OF CONST.PVMT.MRK. LF  290,909.00 13.00 0.72 1.02
604 REMOVAL OF PERM.PVMT.MRK. LF  165,641.00 13.00 0.72 1.49
604 REMOVAL OF RAISED PAVEMENT MARKERS EACH 2.00 105.00 105.00 105.00 *
604 SIGNS SQFT 209,018.10 100.00 4.00 9.75
604 TRAFFIC CONE EACH 1,168.00 33.00 11.00 15.47
604 TRAFFIC DRUMS EACH 17,331.00 120.00 10.00 37.36
604 TRAFFIC DRUMS LEFT IN PLACE EACH 39.00 47.25 47.25 47.25 *
604 TUBULAR MARKERS EACH 342.00 75.00 75.00 75.00 *
604 VERTICAL PANELS EACH 2,871.00 98.00 25.00 36.70
604 WRECKER SERVICE L.S. 2.00 732,113.33 63,250.00 397,681.66
605 12" R.C.PIPE CULVERTS(CL.3) LF  36.00 105.00 105.00 105.00 *
605 12" ZC(GALV)C.ST.PIPE CLVT.-16G LF  230.00 125.00 65.00 74.39
605 18" FES C.ST.PIPE CLVT. EACH 1.00 1,500.00 1,500.00 1,500.00 *
605 18" FES R.C.PIPE CLVT. EACH 157.00 4,172.56 1,600.00 2,104.83
605 18" PVC PIPE LF  858.00 110.00 73.00 78.66
605 18" R.C.PIPE CULVERTS(CL.3) LF  52,756.00 303.98 76.50 102.72
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605 18" R.C.PIPE CULVERTS(CL.4) LF  297.00 486.29 100.82 241.57
605 18" R.C.PIPE CULVERTS(CL.5) LF  1,450.00 234.84 90.00 121.91
605 22" X 14" R.C.ARCH PIPE CLVT.(CL.3) LF  186.00 351.47 77.74 272.00
605 22" X 14" R.C.ARCH PIPE CLVT.(CL.4) LF  60.00 160.00 160.00 160.00 *
605 24" AL.C.C.ST.PIPE CLVT.-16G LF  306.00 368.47 85.00 140.58
605 24" FES C.ST.PIPE CLVT. EACH 8.00 400.00 400.00 400.00 *
605 24" FES R.C.PIPE CLVT. EACH 160.00 3,895.90 1,302.00 2,211.44
605 24" R.C.PIPE CULVERTS(CL.3) LF  21,393.00 226.31 95.00 124.43
605 24" R.C.PIPE CULVERTS(CL.4) LF  1,385.00 339.50 106.04 229.63
605 24" R.C.PIPE CULVERTS(CL.5) LF  395.00 1,403.33 125.00 759.69
605 29" X 18" R.C.ARCH PIPE CLVT.(CL.4) LF  88.00 125.40 125.40 125.40 *
605 29"X18" FES R.C.ARCH PIPE CLVT. EACH 3.00 2,336.84 2,336.84 2,336.84 *
605 30" FES C.ST.PIPE CLVT. EACH 2.00 3,842.86 3,842.86 3,842.86 *
605 30" FES R.C.PIPE CLVT. EACH 54.00 4,675.00 1,592.00 2,683.50
605 30" R.C.PIPE CULVERTS(CL.3) LF  5,257.00 462.15 116.91 169.87
605 30" R.C.PIPE CULVERTS(CL.4) LF  496.00 350.00 222.97 332.84
605 30" R.C.PIPE CULVERTS(CL.5) LF  585.00 279.95 175.00 246.39
605 36" FES R.C.PIPE CLVT. EACH 52.00 5,778.89 3,518.79 4,390.10
605 36" R.C.PIPE CULVERTS(CL.3) LF  2,823.00 546.97 181.65 233.05
605 36" R.C.PIPE CULVERTS(CL.4) LF  1,417.00 584.28 210.00 316.74
605 36" R.C.PIPE CULVERTS(CL.5) LF  1,224.00 397.00 236.00 315.70
605 42" FES R.C.PIPE CLVT. EACH 25.00 6,499.18 4,100.00 5,182.26
605 42" R.C.PIPE CULVERTS(CL.3) LF  1,585.00 850.00 205.00 310.42
605 42" R.C.PIPE CULVERTS(CL.4) LF  561.00 500.00 254.00 307.84
605 42" R.C.PIPE CULVERTS(CL.5) LF  2,474.00 425.66 270.00 354.78
605 44" X 27" R.C.ARCH PIPE CLVT.(CL.3) LF  988.00 295.00 195.00 225.16
605 44" X 27" R.C.ARCH PIPE CLVT.(CL.4) LF  50.00 500.00 500.00 500.00 *
605 44"X27" FES R.C.ARCH PIPE CLVT. EACH 14.00 8,700.00 5,860.00 6,285.71
605 48" FES R.C.PIPE CLVT. EACH 31.00 11,350.00 4,250.00 6,724.23
605 48" R.C.PIPE CULVERTS(CL.3) LF  665.00 510.83 265.00 358.03
605 48" R.C.PIPE CULVERTS(CL.4) LF  807.00 550.00 229.41 416.67
605 48" R.C.PIPE CULVERTS(CL.5) LF  3,436.00 501.03 303.00 327.51
605 51" X 31" R.C.ARCH PIPE CLVT.(CL.4) LF  200.00 307.29 307.29 307.29 *
605 51"X31" FES R.C.ARCH PIPE CLVT. EACH 4.00 6,996.10 6,996.10 6,996.10 *
605 54" FES R.C.PIPE CLVT. EACH 11.00 10,350.00 6,200.01 8,840.91
605 54" R.C.PIPE CULVERTS(CL.4) LF  200.00 452.67 452.67 452.67 *
605 54" R.C.PIPE CULVERTS(CL.5) LF  1,862.00 400.00 400.00 400.00 *
605 54" R.C.PIPE CULVERTS(CL.SP) LF  1,020.00 715.00 715.00 715.00 *
605 60" FES C.ST.PIPE CLVT. EACH 6.00 5,000.00 5,000.00 5,000.00 *
605 60" FES R.C.PIPE CLVT. EACH 5.00 12,100.00 7,830.00 8,684.00
605 60" R.C.PIPE CULVERTS(CL.5) LF  648.00 682.00 550.00 588.70
605 72" FES R.C.PIPE CLVT. EACH 5.00 15,750.00 15,750.00 15,750.00 *
605 72" R.C.PIPE CULVERTS(CL.3) LF  106.00 815.00 815.00 815.00 *
605 73" X 45" R.C.ARCH PIPE CLVT.(CL.4) LF  148.00 689.66 689.66 689.66 *
605 73"X45" FES R.C.ARCH PIPE CLVT. EACH 4.00 12,168.26 12,168.26 12,168.26 *
605 84" AL.C.C.ST.PIPE CLVT.-14G LF  188.00 414.00 414.00 414.00 *
605 84" FES C.ST.PIPE CLVT. EACH 4.00 6,600.00 6,600.00 6,600.00 *
605 CONC.DITCH PAVING(TYPE A) SQYD 2,071.00 248.46 112.00 136.84
605 CONC.DITCH PAVING(TYPE B) SQYD 163,925.00 258.75 75.00 103.70
606 12" SIDE DRAIN LF  3,942.00 153.86 46.78 76.76
606 18" AL.C.C.ST.PIPE CLVT.-16G LF  20.00 145.75 145.75 145.75 *
606 18" FES R.C.PIPE CLVT. EACH 1.00 2,500.00 2,500.00 2,500.00 *
606 18" POLYPROPYLENE PIPE LF  200.00 75.00 75.00 75.00 *
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606 18" PVC PIPE LF  20.00 105.00 105.00 105.00 *
606 18" R.C.PIPE CULVERTS(CL.3) LF  45.00 253.00 120.00 208.67
606 18" SAFETY E.S. C.D.-1 EACH 4.00 2,686.49 2,686.49 2,686.49 *
606 18" SIDE DRAIN LF  7,879.00 182.15 51.97 88.37
606 21"X15" SIDE DRAIN LF  251.00 96.71 90.49 96.02
606 24" FES R.C.PIPE CLVT. EACH 1.00 3,600.00 3,600.00 3,600.00 *
606 24" POLYPROPYLENE PIPE LF  320.00 90.00 90.00 90.00 *
606 24" SIDE DRAIN LF  3,523.00 198.28 60.18 99.08
606 28"X20" SIDE DRAIN LF  133.00 107.43 64.07 74.83
606 30" SIDE DRAIN LF  817.00 207.34 105.00 123.79
606 36" FES R.C.PIPE CLVT. EACH 2.00 4,000.00 4,000.00 4,000.00 *
606 36" R.C.PIPE CULVERTS(CL.3) LF  38.00 275.00 275.00 275.00 *
606 36" SIDE DRAIN LF  378.00 215.00 160.00 177.55
606 42" SIDE DRAIN LF  32.00 175.00 175.00 175.00 *
606 54" SIDE DRAIN LF  44.00 275.00 275.00 275.00 *
606 60" SIDE DRAIN LF  316.00 275.00 275.00 275.00 *
606 CULVERT CLEAN OUT EACH 36.00 26,250.00 1,391.20 3,878.17
606 SELECTED PIPE BACKFILL CUYD 114.00 349.80 40.00 50.87
606 SELECTED PIPE BEDDING CUYD 10,155.00 291.50 1.00 66.97
607 CONTRA-COSTA ENERGY DISS. EACH 4.00 27,950.00 27,950.00 27,950.00 *
609 DROP INLET CLEAN OUT EACH 17.00 1,500.00 1,500.00 1,500.00 *
609 DROP INLET EXTENSIONS (4') EACH 333.00 4,416.00 1,545.38 1,913.28
609 DROP INLET EXTENSIONS (8') EACH 38.00 5,044.38 2,062.52 3,736.21
609 DROP INLETS (TYPE C) EACH 28.00 22,200.00 6,527.00 11,200.49
609 DROP INLETS (TYPE E) EACH 44.00 9,611.85 6,900.00 8,218.66
609 DROP INLETS (TYPE MO) EACH 557.00 12,432.78 6,188.95 7,536.80
609 DROP INLETS (TYPE N1) EACH 4.00 9,500.00 9,500.00 9,500.00 *
609 DROP INLETS (TYPE N2) EACH 4.00 4,870.00 4,870.00 4,870.00 *
609 DROP INLETS (TYPE RM) EACH 71.00 10,686.47 6,100.00 7,681.87
609 DROP INLETS (TYPE SPECIAL) EACH 86.00 10,739.16 7,005.32 8,725.29
609 DROP INLETS (TYPE ST) EACH 26.00 44,498.00 7,400.00 11,952.75
609 JUNCTION BOXES (TYPE E) EACH 18.00 13,500.00 6,376.40 10,998.76
609 JUNCTION BOXES (TYPE ST) EACH 3.00 9,911.12 6,656.15 8,826.13
609 YARD DRAINS EACH 47.00 5,648.24 2,342.30 3,035.42
611 4" PIPE UNDERDRAINS LF  166,421.00 64.77 1.50 25.37
611 FLUSHING UNDERDRAIN LF  916,968.00 2.48 1.15 1.62
611 UNDERDRAIN OUTLET PROTECTORS EACH 807.00 2,340.02 50.00 1,482.77
611 UNDERDRAIN VIDEO INSPECTION LF  1,043,478.00 1.67 0.55 0.65
614 CONCRETE SPILLWAY (TYPE A) EACH 2.00 3,000.00 3,000.00 3,000.00 *
615 PVMT.REPAIR O/CLVT.(ASPHALT) TON 1,150.00 529.16 262.50 372.59
615 PVMT.REPAIR O/CLVT.(CONCRETE) CUYD 797.00 950.00 475.00 698.01
616 30" AUTOMATIC FLOODGATES EACH 4.00 7,500.00 7,500.00 7,500.00 *
617 GUARDRAIL (TYPE A) LF  232,658.00 47.04 25.00 32.23
617 GUARDRAIL (TYPE C) LF  100.00 152.25 36.25 65.25
617 GUARDRAIL TERMINAL (TYPE 2) EACH 950.00 4,000.00 1,900.00 3,042.40
617 GUARDRAIL TERMINAL (TYPE I) EACH 3.00 2,800.00 2,800.00 2,800.00 *
617 TERM.ANCHOR POSTS (TYPE 1) EACH 2.00 2,500.00 2,500.00 2,500.00 *
617 TERMINAL ANCHOR POSTS (TYPE 1) EACH 123.00 2,000.00 725.00 1,188.25
617 THRIE BEAM GUARDRAIL TERMINAL EACH 642.00 4,000.00 1,500.00 2,054.62
618 CABLE FENCE LF  84.00 200.00 200.00 200.00 *
618 TEMPORARY TERMINAL ANCHOR FOR WRSF EACH 4.00 15,295.51 15,295.51 15,295.51 *
618 WIRE ROPE SAFETY FENCE LF  160,647.00 131.91 34.50 38.75
618 WIRE ROPE SAFETY FENCE (POST REPAIR) EACH 40.00 421.05 328.23 351.44
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618 WIRE ROPE SAFETY FENCE MAINT. MATERIALS L.S. 2.00 27,500.00 27,000.00 27,250.00
618 WRSF - REMOVE AND RECONSTRUCT LF  46,535.00 107.22 17.37 18.73
619 10' STEEL GATES EACH 1.00 1,575.00 1,575.00 1,575.00 *
619 12' STEEL GATES EACH 2.00 850.00 850.00 850.00 *
619 16' STEEL GATES EACH 68.00 1,189.44 600.00 848.97
619 18' STEEL GATES EACH 3.00 1,050.00 800.00 883.33
619 20' STEEL GATES EACH 2.00 1,200.00 1,200.00 1,200.00 *
619 4' ALUMINUM CHAIN LINK FENCE LF  522.00 26.11 26.11 26.11 *
619 4' STEEL CHAIN LINK FENCE LF  1,835.00 52.90 21.00 31.03
619 5' STEEL CHAIN LINK FENCE LF  546.00 31.00 31.00 31.00 *
619 6' STEEL CHAIN LINK FENCE LF  624.00 40.00 34.50 37.94
619 7' STEEL CHAIN LINK FENCE LF  200.00 100.80 100.80 100.80 *
619 WATER GATE EACH 3.00 7,942.28 7,840.00 7,874.09
619 WIRE FENCE (TYPE A) LF  42,572.00 21.88 8.50 10.66
619 WIRE FENCE (TYPE C) LF  72,055.00 10.44 6.28 7.36
619 WIRE FENCE (TYPE D) LF  12,670.00 17.21 5.50 6.60
619 WIRE FENCE (TYPE D-1) LF  22,531.00 11.49 5.35 6.14
619 WIRE FENCE (TYPE D-2) LF  1,847.00 6.07 6.00 6.06
620 LIME TON 1,748.10 4,200.00 0.01 81.41
620 MULCH COVER ACRE 2,272.63 27,950.00 0.01 1,000.09
620 SEEDING ACRE 864.39 27,950.00 0.01 1,402.23
620 SPECIAL MULCH COVER ACRE 6.98 1,500.00 1,500.00 1,500.00 *
620 SPECIAL SEEDING ACRE 4.49 4,200.00 2,788.00 3,102.48
620 WATER MGAL 119,064.39 1,300.00 5.00 8.53
621 DIVERSION DITCH LF  17,450.00 12.50 3.15 6.16
621 DROP INLET SILT FENCE LF  1,806.00 16.85 13.94 14.84
621 FILTER SOCK (12") LF  56,993.00 15.00 0.01 7.52
621 FILTER SOCK (18") LF  126,871.00 21.15 7.75 11.15
621 OBLITERATION OF SEDIMENT BASIN CUYD 91,658.00 35.09 2.00 7.64
621 PIPE CULVERT FOR SEDIMENT BASIN LF  77.00 180.27 85.00 153.05
621 PIPE FOR SLOPE DRAINS LF  4,001.00 60.29 14.00 32.25
621 ROCK DITCH CHECKS CUYD 7,335.00 302.53 45.60 99.73
621 ROCK FILTER FOR SEDIMENT BASIN TON 386.00 125.96 51.00 113.92
621 SAND BAG DITCH CHECKS BAG 78,964.00 17.00 7.00 9.39
621 SEDIMENT BASIN CUYD 91,613.00 31.57 2.00 7.43
621 SEDIMENT BASINS LEFT IN PLACE CUYD 24,664.00 7.52 7.52 7.52 *
621 SEDIMENT REMOVAL & DISPOSAL CUYD 79,996.80 299.34 0.01 21.35
621 SILT FENCE LF  476,953.00 9.85 0.01 3.14
621 SPECIAL TEMPORARY SEEDING ACRE 3.49 750.00 750.00 750.00 *
621 TEMPORARY SEEDING ACRE 1,409.58 27,950.00 0.01 770.74
621 TRIANGULAR SILT DIKE LF  3,900.00 11.96 11.37 11.63
621 WATTLE (12") LF  6,746.00 24.50 6.29 9.73
621 WATTLE (20") LF  12,430.00 31.05 0.01 10.58
621 WATTLES (20") LF  3,150.00 13.00 4.00 8.32
623 SECOND SEEDING APPLICATION ACRE 712.15 2,895.23 1.20 303.93
623 SPECIAL SECOND SEEDING APPLICATION ACRE 3.49 2,788.00 2,788.00 2,788.00 *
624 SOLID SODDING SQYD 130,140.00 31.25 4.00 4.86
625 GEOTEXTILE FABRIC (TYPE 1) SQYD 19,043.00 19.67 19.67 19.67 *
625 GEOTEXTILE FABRIC (TYPE 10) SQYD 888.00 7.00 3.50 4.61
625 GEOTEXTILE FABRIC (TYPE 5) SQYD 3,531.00 7.24 4.50 6.46
625 GEOTEXTILE FABRIC (TYPE 9) SQYD 24,160.00 2.00 2.00 2.00 *
625 GEOTEXTILE FABRIC (TYPE SPECIAL) SQYD 25,689.00 10.00 5.25 5.72
626 EROSION CONTROL MATTING-3 SQYD 136,696.00 25.00 5.30 6.09
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628 TOPSOIL FURNISHED AND PLACED CUYD 5,603.00 172.00 80.00 83.28
631 CONC BAR WALL (SIDE TYPE E-2; MASH TL-4) LF  48.00 754.11 754.11 754.11 *
631 CONC BAR WALL (SIDE TYPE E-3; MASH TL-4) LF  48.00 985.28 985.28 985.28 *
631 CONC. BARR. WALL (MED. TY. A;MASH TL-4) LF  14,582.00 204.75 195.87 195.91
631 CONC. BARR. WALL (MED. TY. B;MASH TL-4) LF  527.00 437.21 315.00 400.57
631 CONC. BARR. WALL (MED. TY. C;MASH TL-4) LF  1,878.00 621.33 621.33 621.33 *
631 CONC. BARR. WALL (MED. TY. C1;MASH TL-4) LF  100.00 750.29 750.29 750.29 *
631 CONC. BARR. WALL (SIDE TY. A; MASH TL-4) LF  793.00 193.05 193.05 193.05 *
631 CONC.BARR.WALL(MEDIAN TYPE SP-1) LF  800.00 354.80 354.80 354.80 *
631 CONC.BARR.WALL(MEDIAN TYPE SPEC.) LF  550.00 265.00 265.00 265.00 *
631 CONC.BARR.WALL(SIDE TYPE E) LF  866.00 925.98 925.98 925.98 *
631 CONC.BARR.WALL(SIDE TYPE SP-8) LF  1,397.00 883.59 883.59 883.59 *
631 CONCRETE BARRIER (MDN TY A MOD MASHTL4) LF  54.00 362.25 362.25 362.25 *
631 NOISE BARRIER WALL W/LIGHTWEIGHT PANELS SQFT 17,261.00 95.91 95.91 95.91 *
632 CONCRETE ISLAND SQYD 4,371.00 205.00 100.00 136.79
633 CONCRETE WALKS SQYD 49,782.00 550.00 76.00 97.41
633 CONCRETE WALKS (TY. SPECIAL) SQYD 2,610.00 980.00 735.00 772.17
633 HAND RAILING LF  3,804.00 318.00 64.75 90.12
634 CC CURB & GUTTER(TYPE E-1)(2') LF  817.00 46.60 46.60 46.60 *
634 CC CURB & GUTTER-A (1'6") LF  115,534.00 50.00 30.00 32.43
634 CC CURB & GUTTER-B1 (1'6") LF  1,885.00 55.98 45.00 52.86
634 CONCRETE CURB (TYPE A) LF  1,596.00 43.78 43.78 43.78 *
634 CONCRETE CURB (TYPE D) LF  62.00 54.48 54.48 54.48 *
635 ROADWAY CONSTRUCTION CONTROL L.S. 62.00 1,955,000.00 2,500.00 144,135.15
636 BRIDGE CONSTRUCTION CONTROL L.S. 28.00 665,000.00 500.00 109,679.62
637 MAILBOX SUPPORTS (DOUBLE) EACH 64.00 234.00 85.00 145.62
637 MAILBOX SUPPORTS (SINGLE) EACH 788.00 450.00 75.00 115.90
637 MAILBOXES EACH 919.00 225.00 30.50 68.84
640 MODIFYING DROP INLETS EACH 17.00 3,241.45 3,241.45 3,241.45 *
640 MODIFYING JUNCTION BOXES EACH 2.00 3,129.28 3,129.28 3,129.28 *
641 WHEELCHAIR RAMPS (TYPE 2) SQYD 42.00 492.99 425.00 463.85
641 WHEELCHAIR RAMPS (TYPE 3) SQYD 1,144.00 751.68 132.00 365.00
641 WHEELCHAIR RAMPS(TYPE 3) SQYD 206.00 1,827.55 410.00 920.41
641 WHEELCHAIR RAMPS(TYPE SPECIAL) SQYD 70.00 410.00 410.00 410.00 *
642 CENTERLINE RUMBLE STRIPES IN ASPH. RDWYS LF  1,297,097.00 90.00 0.08 0.19
642 RUMBLE STRIPES IN ASPHALT SHOULDERS LF  3,054,976.00 9.50 0.07 0.18
642 RUMBLE STRIPS IN ASPHALT SHOULDERS LF  5,370,958.00 16.75 0.08 0.19
642 RUMBLE STRIPS IN P.C.C.SHOULDERS LF  134,382.00 0.93 0.75 0.83
701 ACTUATED CNTRL.TS 2-TY.2(8 PHASE) EACH 3.00 46,047.00 39,750.00 42,849.00
701 E-NET CABLE (EXTERIOR CAT 5E) LF  200.00 4.00 4.00 4.00 *
701 ETHERNET SWITCH, T100 HARDENED (8-PORT) EACH 50.00 4,250.00 905.00 1,656.03
701 ON-STREET MASTER CONTROLLER - FIBER EACH 1.00 10,000.00 10,000.00 10,000.00 *
701 ON-STREET MASTER CONTROLLER, E-NET EACH 1.00 8,000.00 8,000.00 8,000.00 *
701 POLE MOUNTED ITS CABINET EACH 6.00 13,329.00 12,250.00 12,429.83
701 PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED L.S. 4.00 39,000.00 15,000.00 24,750.00
701 PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED WEEK 280.00 3,500.00 670.00 1,169.46
701 SYS.LOCAL CNTRL.-FIBER(8 PHASE) EACH 5.00 39,250.00 36,153.22 38,011.29
701 SYS.LOCAL CNTRL.TS 2-TY.2(8 PHASE) EACH 6.00 31,576.89 26,709.95 29,954.58
701 SYS.LOCAL CNTRL.TS 2-TY.2,E-NET(8 PHASE) EACH 3.00 38,250.00 38,250.00 38,250.00 *
701 TRAF.SIG.CNTRL.(MOD.) EACH 3.00 5,250.00 2,908.00 4,469.33
702 ANTENNA SUPPORT (SHOE BASE, 50' HT.) EACH 1.00 13,389.14 13,389.14 13,389.14 *
702 CELLULAR MODEM EACH 46.00 2,500.00 1,317.08 1,757.02
702 LOCAL RADIO (E-NET 5.8) WITH ANTENNA EACH 4.00 4,000.00 4,000.00 4,000.00 *
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702 LOCAL RADIO WITH ANTENNA EACH 4.00 4,704.20 4,704.20 4,704.20 *
702 LOCAL RADIO WITH ANTENNA RELOCATION EACH 2.00 523.19 523.19 523.19 *
702 PORTABLE DATA TERMINAL EACH 1.00 3,500.00 3,500.00 3,500.00 *
704 ANTENNA CABLE (TYPE 6) LF  340.00 9.62 6.84 7.66
704 LOOP WIRING CLASS III (1C/16 A.W.G.) LF  45,772.00 50.00 9.10 11.62
704 LOOP WIRING CLASS III (2C/16 A.W.G.) LF  848.00 23.80 23.80 23.80 *
704 PTZ CAMERA SYSTEM EACH 43.00 11,512.00 4,721.21 8,261.84
704 PTZ CCTV CAMERA, SOLAR EACH 6.00 5,608.87 5,608.87 5,608.87 *
704 WIC FIBER ENCLOSURE EACH 5.00 1,384.01 1,000.00 1,153.60
706 LOUVERS EACH 3.00 625.00 625.00 625.00 *
706 RELOCATION OF TRAFFIC SIGNAL HEAD EACH 45.00 662.07 300.00 403.06
706 TRAF.SIG.HEAD,LED,(3SEC.,1WAY) EACH 152.00 1,550.00 1,200.00 1,394.69
706 TRAF.SIG.HEAD,LED,(4SEC.,1WAY) EACH 36.00 2,685.82 1,300.00 1,855.76
706 TRAF.SIG.HEAD,LED,(5SEC.,1WAY) EACH 2.00 2,066.00 2,066.00 2,066.00 *
707 CENTRAL CONTROL UNIT EACH 6.00 5,670.66 4,627.07 5,107.51
707 COUNTDOWN PED.SIG.HEAD,LED EACH 56.00 1,800.00 975.00 1,481.93
707 INFRARED PROGRAMMING DEVICE EACH 6.00 1,500.00 215.00 797.47
707 POLE MOUNTED ASSEMBLY EACH 40.00 1,590.42 1,050.00 1,431.17
708 COMM.CABLE,FIBER(6 CHANNEL) LF  4,130.00 20.00 8.93 14.64
708 ELEC COND-IN-COND (2C/#10 AWG, #12 EGC) LF  605.00 1.75 1.75 1.75 *
708 ELEC COND-IN-COND (4C#10A.W.G, #12E.G.C) LF  30.00 1.60 1.60 1.60 *
708 ELEC COND-IN-CONDUIT (3C/#3 A.W.G.) LF  30.00 2.50 2.50 2.50 *
708 ELEC CONDS-IN-CONIT (3C/3 A.W.G. E.G.C.) LF  183.00 14.24 14.24 14.24 *
708 ELEC.COND.-IN-CONDUIT (1C/10 AWG EGC) LF  400.00 1.98 1.98 1.98 *
708 ELEC.COND.-IN-CONDUIT (1C/6 AWG) LF  2,400.00 3.18 3.18 3.18 *
708 ELEC.COND.-IN-CONDUIT(1C/10 AWG) LF  800.00 1.98 1.98 1.98 *
708 ELEC.COND.-IN-CONDUIT(1C/12 AWG,EGC) LF  2,129.00 2.00 1.25 1.59
708 ELEC.COND.-IN-CONDUIT(1C/6 AWG,EGC) LF  4,800.00 3.18 3.18 3.18 *
708 ELEC.COND.-IN-CONDUIT(1C/8 AWG, EGC) LF  7,595.00 2.48 1.40 1.99
708 ELEC.COND.-IN-CONDUIT(2C/10 AWG,EGC) LF  2,852.00 2.36 2.36 2.36 *
708 ELEC.COND.-IN-CONDUIT(2C/6 AWG) LF  989.00 6.40 3.50 4.50
708 ELEC.COND.-IN-CONDUIT(3C/0 AWG,#8EGC) LF  435.00 27.70 27.70 27.70 *
708 ELEC.COND.-IN-CONDUIT(3C/000 AWG,#8EGC) LF  621.00 42.60 42.60 42.60 *
708 ELEC.COND.-IN-CONDUIT(3C/3 AWG,#8EGC) LF  785.00 22.35 22.35 22.35 *
708 ELEC.COND.-IN-CONDUIT,CU(3C/6 AWG,EGC) LF  359.00 13.85 13.85 13.85 *
708 ELEC.COND.-IN-CONDUIT,CU(3C/8 AWG,EGC) LF  6,178.00 12.96 6.03 11.86
708 ELEC.COND-IN-COND,COPPER(3C/0 AWG,#8EGC) LF  2,045.00 33.40 21.01 30.64
708 ELEC.COND-IN-COND,COPPER(3C/1 AWG,#8EGC) LF  1,162.00 28.87 28.87 28.87 *
708 ELEC.COND-IN-COND,COPPER(3C/3AWG,#8EGC) LF  4,752.00 23.14 12.13 21.81
708 ELECT. COND. FOR LUM. (2C#12AWG,#12 ECG) LF  170.00 2.35 2.35 2.35 *
708 ELECT.COND. FOR LUMINAIRES LF  9,696.00 4.02 2.20 2.94
708 TRAFFIC SIGNAL CABLE (12C/14) LF  314.00 3.61 3.25 3.29
708 TRAFFIC SIGNAL CABLE (20C/14) LF  5,043.00 10.75 4.25 6.16
708 TRAFFIC SIGNAL CABLE (5C/12) LF  1,350.00 4.00 4.00 4.00 *
708 TRAFFIC SIGNAL CABLE (5C/14) LF  114,680.00 4.30 1.80 3.54
708 TRAFFIC SIGNAL CABLE (7C/14) LF  8,576.00 7.75 2.20 3.53
708 WWDS-4.5" STEEL POLE (20') EACH 154.00 7,323.75 7,323.75 7,323.75 *
708 WWDS-4.5" STEEL POLE, T-BASE (20') EACH 611.00 7,972.61 7,972.61 7,972.61 *
708 WWDS-AXIS CCTV CAMERA EACH 313.00 4,561.78 4,561.78 4,561.78 *
708 WWDS-BM CONTROLLER CAB 334 EACH 147.00 45,238.02 45,238.02 45,238.02 *
708 WWDS-CELLULAR MODEM EACH 161.00 1,885.13 1,885.13 1,885.13 *
708 WWDS-FLIR THERMAL SENSOR EACH 314.00 18,773.47 18,773.47 18,773.47 *
708 WWDS-INTERNALLY ILLUMINATED R51A EACH 600.00 3,791.92 3,791.92 3,791.92 *
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708 WWDS-MAINTENANCE KIT EACH 10.00 48,741.48 48,741.48 48,741.48 *
708 WWDS-NETWORK CABLE, EXTERIOR LF  58,120.00 4.22 4.22 4.22 *
708 WWDS-NETWORK SWITCH EACH 156.00 1,727.83 1,727.83 1,727.83 *
708 WWDS-PM CONTROLLER CAB 336S EACH 14.00 31,440.72 31,440.72 31,440.72 *
708 WWDS-POLE TOP SELF-CONT. SOLAR CABINET EACH 35.00 5,241.34 5,241.34 5,241.34 *
708 WWDS-SOLAR PANEL EACH 322.00 4,555.72 4,555.72 4,555.72 *
709 GALV .STEEL CONDUIT (1") LF  48.00 22.00 22.00 22.00 *
709 GALV. STEEL CONDUIT (1.5") LF  416.00 123.53 28.63 76.08
709 GALV. STEEL CONDUIT (2") LF  666.00 75.50 30.00 43.34
709 GALV. STEEL CONDUIT (3") LF  410.00 65.01 50.00 55.51
710 LIQ. TIGHT FLEX NON-METALLIC COND (3/4") LF  20.00 18.90 18.90 18.90 *
710 NON-METALLIC CONDUIT (0.75") LF  630.00 16.05 16.05 16.05 *
710 NON-METALLIC CONDUIT (1") LF  30.00 17.35 17.35 17.35 *
710 NON-METALLIC CONDUIT (1.5") LF  619.00 15.42 15.42 15.42 *
710 NON-METALLIC CONDUIT (2") LF  141,299.00 44.70 16.65 24.50
710 NON-METALLIC CONDUIT (3") LF  6,884.00 63.85 21.39 39.47
711 CONCRETE PULL BOX (TYPE 1 HD) EACH 4.00 1,818.00 1,314.00 1,490.14
711 CONCRETE PULL BOX (TYPE 2 HD) EACH 1,075.00 2,474.49 1,100.00 1,534.96
711 CONCRETE PULL BOX (TYPE 2) EACH 19.00 1,705.00 892.01 1,189.16
711 CONCRETE PULL BOX (TYPE 3 HD) EACH 58.00 3,897.30 1,600.00 3,097.70
711 CONCRETE PULL BOX (TYPE 3) EACH 17.00 1,078.36 1,000.00 1,032.27
713 SPAN WIRE ASSEMBLY EACH 7.00 11,443.10 9,205.09 9,970.91
714 LED LUMINAIRE ASSEMBLY EACH 41.00 1,454.00 858.00 1,065.05
714 LED ROADWAY ILLUMINATION POLE (TYPE SA) EACH 5.00 15,875.00 15,875.00 15,875.00 *
714 R.I. POLE(211W LED,BREAK BS, 8'ARM,40') EACH 10.00 14,572.97 14,572.97 14,572.97 *
714 T.S.M.ARM & POLE W/FND(0) EACH 2.00 28,750.00 21,418.88 25,084.44
714 T.S.M.ARM & POLE W/FND(26) EACH 1.00 35,511.01 35,511.01 35,511.01 *
714 T.S.M.ARM & POLE W/FND(28) EACH 1.00 22,574.27 22,574.27 22,574.27 *
714 T.S.M.ARM & POLE W/FND(30) EACH 1.00 27,250.00 27,250.00 27,250.00 *
714 T.S.M.ARM & POLE W/FND(32) EACH 1.00 28,750.00 28,750.00 28,750.00 *
714 T.S.M.ARM & POLE W/FND(34) EACH 2.00 45,975.00 45,975.00 45,975.00 *
714 T.S.M.ARM & POLE W/FND(36) EACH 1.00 39,595.28 39,595.28 39,595.28 *
714 T.S.M.ARM & POLE W/FND(36-22) EACH 1.00 42,750.00 42,750.00 42,750.00 *
714 T.S.M.ARM & POLE W/FND(36-26) EACH 1.00 44,750.00 44,750.00 44,750.00 *
714 T.S.M.ARM & POLE W/FND(38) EACH 1.00 30,750.00 30,750.00 30,750.00 *
714 T.S.M.ARM & POLE W/FND(40) EACH 2.00 33,100.00 32,750.00 32,925.00
714 T.S.M.ARM & POLE W/FND(42) EACH 2.00 38,300.00 35,045.12 36,672.56
714 T.S.M.ARM & POLE W/FND(44) EACH 2.00 55,598.00 45,250.00 50,424.00
714 T.S.M.ARM & POLE W/FND(44-44) EACH 2.00 59,663.36 53,324.53 56,493.94
714 T.S.M.ARM & POLE W/FND(46) EACH 3.00 43,964.72 36,332.00 40,490.73
714 T.S.M.ARM & POLE W/FND(48) EACH 1.00 36,250.00 36,250.00 36,250.00 *
714 T.S.M.ARM & POLE W/FND(50) EACH 5.00 46,850.00 38,102.90 41,536.60
714 T.S.M.ARM & POLE W/FND(52) EACH 1.00 51,100.00 51,100.00 51,100.00 *
714 T.S.M.ARM & POLE W/FND(56) EACH 3.00 60,445.00 42,300.00 48,348.33
714 T.S.M.ARM & POLE W/FND(62) EACH 2.00 54,300.00 44,160.00 49,230.00
714 T.S.M.ARM & POLE W/FND(68) EACH 1.00 63,390.41 63,390.41 63,390.41 *
714 TILT TOWER (40') EACH 13.00 34,750.00 24,801.66 30,158.46
714 TILT TOWER (60') EACH 1.00 48,229.00 48,229.00 48,229.00 *
715 REMVL.TRAFFIC SIG.EQUIPMENT L.S. 4.00 40,409.43 9,420.00 20,651.88
715 SERVICE PT.ASMBLY.(1 CIRCUIT) EACH 39.00 16,575.29 5,189.93 13,295.45
715 SERVICE PT.ASMBLY.(2 CIRCUITS) EACH 14.00 7,271.00 3,500.00 4,676.94
715 TRAFFIC SIG.PED.POLE W/FND. EACH 2.00 4,238.00 4,238.00 4,238.00 *
715 TRAFFIC SIGNAL PED. POLE W/ FND EACH 26.00 7,389.72 4,250.00 5,208.11
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716 TREATED WOOD POLE (CLASS 2, 45') EACH 32.00 6,245.55 4,000.00 4,845.20
718 REFL. PAINT PVMT. MRK. (YIELD LINE) LF  12.00 15.75 15.75 15.75 *
718 REFL.PAINT PVMT.MRK.(ARROW) EACH 38.00 500.00 75.00 165.79
718 REFL.PAINT PVMT.MRK.(RR EMB.) EACH 14.00 1,000.00 400.00 646.43
718 REFL.PAINT PVMT.MRK.(WHLCHR) EACH 3.00 95.00 95.00 95.00 *
718 REFL.PAINT PVMT.MRK.(WORD) EACH 36.00 500.00 85.00 182.18
718 REFL.PAINT PVMT.MRK.WH(10") LF  6,408.00 6.20 0.50 3.10
718 REFL.PAINT PVMT.MRK.WH(12") LF  5,379.00 23.32 3.50 6.28
718 REFL.PAINT PVMT.MRK.WH(24") LF  62.00 10.00 0.75 4.03
718 REFL.PAINT PVMT.MRK.WH(4") LF  528,666.00 1.50 0.14 0.23
718 REFL.PAINT PVMT.MRK.WH(6") LF  2,632,130.00 5.60 0.19 0.34
718 REFL.PAINT PVMT.MRK.WH(8") LF  320.00 4.00 2.05 2.96
718 REFL.PAINT PVMT.MRK.YL(10") LF  7,302.00 6.20 3.15 4.09
718 REFL.PAINT PVMT.MRK.YL(4") LF  1,877,962.00 2.00 0.11 0.23
718 REFL.PAINT PVMT.MRK.YL(6") LF  2,556,946.00 5.60 0.09 0.28
719 ENHANCED THERMO. PVMT. MRK. (ARROW) EACH 5.00 603.00 603.00 603.00 *
719 ENHANCED THERMO. PVMT. MRK. WH (12") LF  110,320.00 13.65 3.50 6.18
719 ENHANCED THERMO. PVMT. MRK. WH (6") LF  1,984,719.00 2.29 0.73 1.48
719 ENHANCED THERMO. PVMT. MRK. YL (6") LF  1,591,669.00 2.29 0.72 1.49
719 ENHANCED THERMO. PVMT. MRK. YL (8") LF  284.00 3.62 3.62 3.62 *
719 REMOVAL OF THERMOPLASTIC RUMBLE BAR LF  80.00 2.63 2.63 2.63 *
719 THERM. PVMT. MARKING SYMBOL (WHEELCHAIR) EACH 2.00 525.00 525.00 525.00 *
719 THERMO.PVMT.MARK.(ARROW) EACH 1,511.00 504.00 164.18 265.56
719 THERMO.PVMT.MARK.(BIKE EMB.) EACH 122.00 279.00 254.15 265.41
719 THERMO.PVMT.MARK.(RR EMB.) EACH 79.00 1,064.00 500.00 785.79
719 THERMO.PVMT.MARK.(SHARED LANE MARKING) EACH 3.00 350.00 350.00 350.00 *
719 THERMO.PVMT.MARK.(WHLCHR) EACH 2.00 552.77 552.77 552.77 *
719 THERMO.PVMT.MARK.(WORD) EACH 699.00 560.00 191.54 320.83
719 THERMO.PVMT.MARK.(YIELD LINE) LF  763.00 30.14 13.25 21.95
719 THERMO.PVMT.MARK.WH(12") LF  81,141.00 22.30 3.70 7.66
719 THERMO.PVMT.MARK.WH(24") LF  3,149.00 25.00 8.00 12.14
719 THERMO.PVMT.MARK.WH(4") LF  2,162.00 1.30 0.77 1.08
719 THERMO.PVMT.MARK.WH(6") LF  8,217,096.00 5.00 0.60 1.06
719 THERMO.PVMT.MARK.WH(8") LF  16,402.00 8.00 1.20 3.28
719 THERMO.PVMT.MARK.YL(10") LF  60.00 8.00 8.00 8.00 *
719 THERMO.PVMT.MARK.YL(12") LF  11,500.00 11.20 4.00 5.12
719 THERMO.PVMT.MARK.YL(4") LF  12,032.00 1.30 0.77 0.90
719 THERMO.PVMT.MARK.YL(6") LF  8,376,894.00 5.00 0.54 1.00
719 THERMO.PVMT.MARK.YL(8") LF  2,761.00 16.41 3.15 4.03
719 THERMOPLASTIC RUMBLE BAR LF  110.00 26.25 26.25 26.25 *
721 RAISED PAVEMENT MARKERS-2 EACH 1,444,928.00 134.40 2.92 3.74
724 MOD OF EXISTING CANTILEVER SIGN STR EACH 2.00 2,000.00 2,000.00 2,000.00 *
724 MOD.OF EXIST.OVHD.SIGN STR. EACH 3.00 2,000.00 2,000.00 2,000.00 *
724 MODIFICATION OF EXISTING SIGN SUPPORT EACH 4.00 6,962.03 5,555.00 6,610.27
724 STEEL CANTILEVER SIGN STR.(________) EACH 5.00 145,000.00 111,100.00 131,440.00
724 STEEL O.H.SIGN STRUCTURE (_________) EACH 9.00 186,781.00 145,000.00 172,412.56
724 STEEL TEE MOUNT SIGN STRUCTURE (____) EACH 32.00 169,983.00 109,250.00 147,089.57
725 G.SIGN-OVERHEAD MOUNT(DEMOUNT) SQFT 5,747.00 51.32 34.00 43.15
725 G.SIGN-ROADSIDE MOUNT(DMNTBL) SQFT 25,137.00 51.32 34.00 35.91
726 18" STREET NAME SIGN EACH 31.00 1,631.70 820.88 1,145.43
726 STANDARD SIGN SQFT 10,861.00 60.00 18.18 29.08
727 EXIT NO.PANEL(TYPE A) SQFT 1,323.00 54.30 38.00 40.33
727 EXIT NO.PANEL(TYPE B) SQFT 71.00 46.66 46.66 46.66 *
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728 DELINEATOR (TYPE 2) EACH 399.00 138.88 135.00 135.62
729 CHANNEL POST SIGN SUPPORT-A EACH 84.00 400.00 78.00 99.84
729 CHANNEL POST SIGN SUPPORT-C EACH 585.00 400.00 55.00 84.97
729 CHANNEL POST SIGN SUP-U 1 EACH 194.00 208.00 208.00 208.00 *
730 BRKAWAY SIGN SUPPORT-TYPE G-2 LB  142,949.00 15.00 12.44 12.84
730 OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-2 EACH 11.00 3,819.00 2,500.00 2,821.82
730 OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-3 EACH 11.00 3,819.00 3,000.00 3,223.36
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-1 EACH 224.00 3,222.00 2,152.50 2,667.72
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-2 EACH 70.00 3,895.95 2,310.00 2,817.33
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-1 EACH 213.00 3,819.00 2,310.00 2,906.82
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-4 EACH 2.00 3,000.00 3,000.00 3,000.00 *
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-5 EACH 2.00 3,000.00 3,000.00 3,000.00 *
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-6 EACH 1.00 2,310.00 2,310.00 2,310.00 *
731 TEMP IMPACT ATTEN BARRIER LEFT IN PLACE EACH 1.00 38,885.01 38,885.01 38,885.01 *
731 TEMP. IMPACT ATTEN. BARR. EACH 100.00 17,356.83 3,500.00 6,952.46
731 TEMP. IMPACT ATTEN. BARR. LEFT IN PLACE EACH 3.00 37,500.00 37,500.00 37,500.00 *
731 TEMP. IMPACT ATTEN. BARRIER (REPAIR) EACH 149.00 3,500.00 500.00 967.82
731 TEMP. IMPACT ATTENUATION BARRIER (RELO) EACH 51.00 6,293.60 1,500.00 5,627.70
732 CRASH CUSHION EACH 4.00 30,300.00 27,327.28 28,813.64
733 CENTRAL CONTROL UNIT (8 CHANNEL) EACH 12.00 60,750.00 32,071.20 46,696.99
733 HYBRID VIDEO/RADAR DETECTOR EACH 20.00 13,850.00 9,932.00 11,658.30
733 VEHICLE DETECTOR RACK (16 CHANNEL) EACH 6.00 2,500.00 2,500.00 2,500.00 *
733 VIDEO CABLE LF  8,738.00 3.25 3.25 3.25 *
733 VIDEO CABLE (EXTERIOR CAT 5E) LF  9,393.00 5.00 2.05 3.16
733 VIDEO DETECTOR (CLR) EACH 32.00 3,400.00 3,400.00 3,400.00 *
733 VIDEO DETECTOR (IP) EACH 24.00 5,750.00 4,210.30 4,528.38
733 VIDEO DETECTOR RELOCATION EACH 16.00 350.00 350.00 350.00 *
733 VIDEO DETECTOR ROTATION EACH 14.00 306.67 250.00 265.07
733 VIDEO MONITOR (CLR) EACH 18.00 1,610.57 1,125.00 1,418.64
733 VIDEO PROCESSOR, EDGE CARD (2 CAMERA) EACH 20.00 4,500.00 4,500.00 4,500.00 *
734 BRIDGE END TERMINAL EACH 28.00 43,430.86 10,020.40 32,915.13
801 UNCLASS.EXCAV.FOR STRS-BR CUYD 25,508.00 2,143.10 75.00 142.99
801 UNCLASS.EXCAV.FOR STRS-RDWY. CUYD 22,888.00 1,004.50 12.03 87.15
802 ARCHITECTURAL FINISH SQFT 39,441.00 37.68 12.00 17.00
802 ARTICULATING BLOCK SQYD 172.00 115.00 115.00 115.00 *
802 CLASS S CONCRETE-BRIDGE CUYD 23,666.85 3,097.80 950.00 1,436.10
802 CLASS S CONCRETE-ROADWAY CUYD 16,040.66 3,514.86 774.05 1,360.85
802 CLASS S(AE) CONCRETE-BRIDGE CUYD 29,443.40 3,740.26 970.00 1,445.03
802 CRIBBING SQFT 79,490.00 14.75 14.75 14.75 *
802 GROOVING SQYD 46,418.60 30.00 10.00 18.58
802 PERMANENT GROUND ANCHORS EACH 2.00 140,000.00 140,000.00 140,000.00 *
802 PRESTRESSED CONC. GIRDERS-II LF  880.30 618.37 618.37 618.37 *
802 PRESTRESSED CONC.GIRDERS-III LF  7,079.00 470.00 330.00 377.76
802 PRESTRESSED CONC.GIRDERS-IV LF  12,734.00 490.00 490.00 490.00
802 PRESTRESSED CONCRETE BOX BEAMS (27"X48") LF  785.00 520.00 520.00 520.00 *
802 RAILING REPAIR L.S. 1.00 7,500.00 7,500.00 7,500.00 *
802 RAILROAD RAIL-DRILLED LF  94,840.00 29.50 29.50 29.50 *
802 REPAIR OF PARAPET RAIL LF  20.00 1,937.85 1,937.85 1,937.85 *
802 RETAINING WALL SQFT 48,320.00 87.44 68.44 79.15
802 SPALL REPAIR SQFT 1,770.00 275.00 161.84 251.05
802 STAINING CONCRETE SURFACES SQFT 21,032.00 15.00 12.00 13.71
802 SURFACE PATCHING SQFT 1,475.00 230.00 134.87 201.47
802 TEMPORARY RETAINING WALL SQFT 8,063.00 80.00 40.79 65.31
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802 TEXTURED COATING FINISH SQYD 53,857.00 244.29 12.50 15.24
803 CLASS 1 PROTECT.SURF.TREATMENT GAL 408.50 500.00 500.00 500.00 *
803 CLASS 1 PROTECTIVE SURFACE TREATMENT GAL 607.00 500.00 135.00 147.51
803 CLASS 2 PROTECT.SURF.TREATMENT SQYD 8,257.00 10.28 5.25 8.77
803 CLASS 2 PROTECTIVE SURFACE TREATMENT SQYD 98,753.50 150.00 5.78 8.54
803 CLASS 3 PROTECT.SURF.TREATMENT LF  12,336.00 8.00 8.00 8.00 *
803 CLASS 3 PROTECTIVE SURFACE TREATMENT LF  18,813.00 11.00 7.50 10.87
804 EPOXY COAT.REINF.STEEL-GR 60 LB  7,760,895.00 2.65 0.10 2.05
804 REINF.STEEL-BRIDGE (GR 60) LB  3,975,695.00 4.00 0.10 1.93
804 REINF.STEEL-ROADWAY (GR 60) LB  3,502,918.00 12.10 0.69 2.25
805 CORING DRILLED SHAFT LF  995.00 598.14 95.00 263.68
805 CROSSHOLE SONIC LOGGING (108" DIA.) EACH 14.00 2,991.00 2,991.00 2,991.00
805 CROSSHOLE SONIC LOGGING (42" DIA.) EACH 8.00 2,650.00 2,650.00 2,650.00 *
805 CROSSHOLE SONIC LOGGING (48" DIA.) EACH 50.00 5,000.00 2,650.00 2,932.00
805 CROSSHOLE SONIC LOGGING (60" DIA.) EACH 4.00 13,231.31 13,231.31 13,231.31 *
805 CROSSHOLE SONIC LOGGING (66" DIA.) EACH 8.00 3,600.00 3,600.00 3,600.00 *
805 CROSSHOLE SONIC LOGGING (72" DIA.) EACH 12.00 5,000.00 2,991.00 3,660.67
805 CROSSHOLE SONIC LOGGING (84" DIA.) EACH 6.00 3,000.00 3,000.00 3,000.00 *
805 DRILLED SHAFT (108" DIAMETER) LF  426.00 6,905.77 6,905.77 6,905.77
805 DRILLED SHAFT (36" DIAMETER) LF  24.00 2,000.00 2,000.00 2,000.00 *
805 DRILLED SHAFT (42" DIAMETER) LF  172.00 1,875.00 1,875.00 1,875.00 *
805 DRILLED SHAFT (48" DIAMETER) LF  1,249.00 1,760.00 1,000.00 1,665.08
805 DRILLED SHAFT (60" DIAMETER) LF  100.00 2,246.60 2,246.60 2,246.60 *
805 DRILLED SHAFT (66" DIAMETER) LF  274.00 2,500.00 2,500.00 2,500.00 *
805 DRILLED SHAFT (72" DIAMETER) LF  314.00 6,395.78 3,200.00 5,235.53
805 DRILLED SHAFT (84" DIAMETER) LF  240.00 4,500.00 4,500.00 4,500.00 *
805 EXPLORATORY HOLES LF  428.00 220.00 45.00 81.80
805 PERMANENT STEEL CASING (120") LF  174.00 1,691.01 1,691.01 1,691.01
805 PERMANENT STEEL CASING (48") LF  88.00 185.00 185.00 185.00 *
805 PERMANENT STEEL CASING(54") LF  731.00 300.00 190.00 201.74
805 PERMANENT STEEL CASING(72") LF  246.00 900.00 858.77 889.94
805 PERMANENT STEEL CASING(84") LF  170.00 1,076.65 810.00 973.13
805 PERMANENT STEEL CASING(96") LF  156.00 250.00 250.00 250.00 *
805 PILE ENCASEMENT LF  2,402.00 444.48 205.00 284.89
805 PREBORING LF  20,776.00 587.50 155.00 441.15
805 STEEL PILING (HP 12X53) LF  38,645.00 1,111.33 89.80 101.95
805 STEEL PILING (HP 14X73) LF  13,366.00 185.00 115.00 125.10
805 STEEL PILING (HP 14X89) LF  3,164.00 145.00 144.06 144.25
805 STEEL PILING (HP 16X121) LF  2,044.00 187.11 187.11 187.11
805 STEEL PILING (HP 18X135) LF  2,272.00 215.98 215.98 215.98
805 STEEL SHELL PILING (16") LF  655.00 225.00 225.00 225.00 *
805 STEEL SHELL PILING (18") LF  29,688.00 328.81 196.50 225.72
805 STEEL SHELL PILING (20") LF  740.00 315.00 315.00 315.00 *
805 STEEL SHELL PILING (24") LF  2,320.00 395.00 325.00 353.10
805 THERMAL INTEGRITY PROFILING (108" DIA.) EACH 14.00 5,981.00 5,981.00 5,981.00
805 THERMAL INTEGRITY PROFILING (72" DIA.) EACH 8.00 5,682.00 5,682.00 5,682.00
806 HORIZONTAL SWING GATE EACH 2.00 85,350.43 85,350.43 85,350.43 *
806 METAL BRIDGE RAILING (TYPE H2) LF  3,985.00 149.48 141.92 147.78
806 METAL BRIDGE RAILING (TYPE H3) LF  1,930.00 262.13 125.00 190.51
806 METAL BRIDGE RAILING (TYPE H4) LF  756.00 321.57 158.93 301.35
806 TRANSITIONAL APPROACH RAILING EACH 40.00 11,971.86 6,692.03 9,850.08
807 PAINTING STRUCTURAL STEEL TON 4,636.10 4,500.00 75.00 918.24
807 STR. STEEL IN BEAM SPANS (A709, GR. 50W) LB  16,271.00 9.90 9.90 9.90
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807 STR.ST.BEAM SPN(A709,GR50) LB  1,678,310.00 13.50 3.41 4.18
807 STR.ST.BM.SPANS(A709,GR50W) LB  4,067,360.00 12.00 3.00 3.57
807 STR.ST.BM.SPANS(M270-GR36) LB  10,120.00 8.75 8.75 8.75 *
807 STR.ST.PL.GRD.SPN(A709,GR50) LB  5,791,150.00 4.83 3.30 3.80
807 STR.ST.PL.GRD.SPN(A709,GR50W) LB  8,035,030.00 3.95 2.89 3.28
808 ELASTOMERIC BEARINGS CUIN 1,009,015.00 7.42 2.11 3.55
809 ARM. JT W/NEOPRENE STRIP SEAL LF  1,106.00 600.00 385.00 506.65
809 SILICONE JOINT SEALANT LF  20,481.00 216.58 37.10 70.28
810 BRIDGE EXPANSION JOINT MODIFICATION SQFT 1,888.00 90.56 90.56 90.56
810 BRIDGE JOINT MODIFICATION SQFT 174.00 1,318.00 1,200.00 1,281.38
810 PREFORMED SILICONE JOINT LF  44.00 95.00 95.00 95.00 *
812 BRIDGE NAME PLATE (TYPE C) EACH 4.00 1,000.00 519.80 879.95
812 BRIDGE NAME PLATE (TYPE D) EACH 48.00 4,051.99 441.15 2,058.14
816 CONCRETE RIPRAP CUYD 5,033.00 1,500.00 344.95 902.50
816 DUMPED RIPRAP CUYD 32,917.00 520.79 41.75 94.67
816 DUMPED RIPRAP(GROUTED) CUYD 1,287.00 88.00 88.00 88.00 *
816 FILTER BLANKET SQYD 46,597.00 111.58 3.55 10.82
816 FOUNDATION PROTECTION RIPRAP TON 3,193.00 83.33 65.00 69.62
816 RIPRAP BASIN EACH 15.00 11,000.00 11,000.00 11,000.00 *
820 CL&PAINT EXST.STR.STEEL-TY 2 TON 2,742.30 1,170.00 825.00 990.85
820 DISP.OF HAZ.WASTE-SITE 1 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 10 L.S. 1.00 1,000.00 1,000.00 1,000.00 *
820 DISP.OF HAZ.WASTE-SITE 11 L.S. 1.00 1,000.00 1,000.00 1,000.00 *
820 DISP.OF HAZ.WASTE-SITE 12 L.S. 1.00 1,000.00 1,000.00 1,000.00 *
820 DISP.OF HAZ.WASTE-SITE 2 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 3 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 4 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 5 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 6 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 7 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 8 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 9 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 HYDRODEMOLITION - CLASS 1 SQYD 50,777.00 195.00 82.00 91.55
821 EPOXY INJECTION CRACK REPAIR LF  400.00 46.99 46.99 46.99 *
821 MOD.EXISTING BR.STR(BR______) L.S. 6.00 565,000.00 8,750.00 198,949.14
821 SHORING (SITE NO. 1) L.S. 3.00 160,125.83 10,000.00 70,041.94
821 SHORING (SITE NO. 2) L.S. 1.00 163,009.26 163,009.26 163,009.26 *
822 BR DECK RPR FOR PENETR HEALER/SEALER SQFT 260.00 150.00 150.00 150.00 *
822 BRIDGE DECK REPAIR SQYD 50.00 385.00 385.00 385.00 *
822 BRIDGE DECK REPAIR FOR LMC OVERLAYS SQFT 45,689.90 5.00 1.00 2.69
822 BRIDGE DECK REPAIR FOR POLYMER OVERLAYS SQFT 173,287.00 80.93 0.50 1.32
822 LATEX MOD. CONC. (VAR. DEPTH) CUYD 896.16 850.00 700.00 747.54
822 LATEX MOD. CONC. OVERLAY (1 1/2" THICK) SQYD 50,840.00 197.00 95.00 145.63
822 PENETRATING HEALER/SEALER SQYD 575.00 110.00 110.00 110.00 *
822 POLYMER OVERLAY SQYD 345,588.60 130.54 36.60 45.37
901 BAR GRATING SQFT 1,500.00 158.55 158.55 158.55
901 BARGE LIGHTING ASSEMBLY EACH 4.00 7,840.57 7,840.57 7,840.57
901 BARGE WINCH EACH 4.00 14,122.99 14,122.99 14,122.99
901 CYLINDRICAL FENDER LF  114.00 159.25 159.25 159.25
901 D-SHAPED FENDER LF  80.00 562.64 562.64 562.64
901 FOUR-ROLLER FAIRLEAD EACH 4.00 5,551.89 5,551.89 5,551.89
901 JOINT TAPE (24") LF  71,787.00 20.63 6.22 9.44
901 JOINT TAPE (36") LF  28,032.00 14.67 14.67 14.67 *
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901 OVERHEAD DMS ASSEMBLY EACH 53.00 192,582.00 146,308.07 157,047.42
901 SECTIONAL BARGE EACH 8.00 96,708.29 96,708.29 96,708.29
901 SPALL REPAIR OF PCCP TON 835.00 1,722.45 1,645.84 1,687.13
901 STOP GATE BARRIER EACH 2.00 7,506.80 7,506.80 7,506.80
901 STORAGE BOX EACH 2.00 4,336.43 4,336.43 4,336.43
904 RADAR DETECTION SYSTEM EACH 49.00 24,469.40 14,500.00 22,257.61
905 LED RDWY ILL POLE (25KLMS, CBRHD,SB 40') EACH 20.00 10,198.86 10,198.86 10,198.86 *
913 BRIDGE BACKWALL MODIFICATION SQFT 440.00 1,648.00 250.00 411.41
915 PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED WEEK 30.00 1,500.00 1,500.00 1,500.00 *
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