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201 CLEARING ACRE 0.12 47,134.75 47,134.75 47,134.75 *
201 CLEARING STA 2,235.00 7,500.00 250.00 1,657.83
201 CLEARING & GRUBBING TREES EACH 2.00 5,000.00 4,000.00 4,500.00
201 GRUBBING ACRE 0.12 73,233.72 73,233.72 73,233.72 *
201 GRUBBING STA 2,249.00 7,500.00 225.00 1,540.58
201 SPECIAL CLEARING STA 5,448.00 811.03 423.00 544.62
202 R & D OF LUMINAIRE POLE AND FOUNDATION EACH 10.00 2,261.88 2,261.88 2,261.88 *
202 R&D OF APPROACH GUTTERS EACH 131.00 10,000.00 1,600.00 3,437.24
202 R&D OF APPROACH SLABS EACH 10.00 40,000.00 3,110.24 14,866.14
202 R&D OF BILLBOARDS EACH 2.00 3,550.00 3,550.00 3,550.00 *
202 R&D OF BOX CULVERTS EACH 7.00 59,554.74 10,600.00 30,803.20
202 R&D OF BRICK POSTS EACH 2.00 2,666.65 2,666.65 2,666.65 *
202 R&D OF BRICK WALLS LF  54.00 10.00 10.00 10.00 *
202 R&D OF BUILDINGS EACH 69.00 48,000.00 42.58 6,925.81
202 R&D OF CATTLE GUARD EACH 3.00 732.68 425.73 528.05
202 R&D OF CONC CURB LF  902.00 35.00 20.00 22.33
202 R&D OF CONC. DITCH PAVING SQYD 11,455.00 110.00 7.29 29.12
202 R&D OF CONCRETE DRIVEWAYS SQYD 19,360.00 104.30 15.00 23.80
202 R&D OF CONCRETE ISLANDS SQYD 292.00 242.24 15.00 52.84
202 R&D OF CONCRETE MEDIAN BARRIER LF  550.00 200.00 200.00 200.00 *
202 R&D OF CONCRETE PAVEMENT SQYD 360,863.00 169.00 12.25 18.11
202 R&D OF CONCRETE PIER PROTECTION LF  362.00 30.26 30.26 30.26 *
202 R&D OF CONCRETE SPILLWAY EACH 1.00 2,000.00 2,000.00 2,000.00 *
202 R&D OF CONCRETE STOPBLOCK EACH 3.00 3,675.00 3,675.00 3,675.00 *
202 R&D OF CONCRETE WALKS SQYD 118.00 65.00 60.00 60.59
202 R&D OF CURB LF  10,188.00 28.25 4.00 10.79
202 R&D OF CURB AND GUTTER LF  12,833.00 20.71 4.25 11.63
202 R&D OF DRIVEWAYS SQYD 26.00 50.00 50.00 50.00 *
202 R&D OF DROP INLETS EACH 62.00 2,000.00 525.00 1,270.76
202 R&D OF FENCE LF  123,157.00 18.86 1.00 3.85
202 R&D OF FLAG POLE EACH 1.00 325.00 325.00 325.00 *
202 R&D OF FOOT BRIDGE EACH 1.00 100.00 100.00 100.00 *
202 R&D OF FOUNDATIONS SQYD 188.00 52.00 52.00 52.00 *
202 R&D OF GATES EACH 51.00 1,557.05 100.00 317.76
202 R&D OF GUARDRAIL LF  230,517.00 98.51 4.50 9.78
202 R&D OF GUARDRAIL TERMINAL (TY 2) EACH 2.00 550.00 550.00 550.00 *
202 R&D OF HANDRAIL LF  216.00 11.00 11.00 11.00 *
202 R&D OF HEADWALLS EACH 28.00 5,000.00 600.00 1,846.95
202 R&D OF IMPACT ATTEN.BARRIER EACH 3.00 2,700.00 1,000.00 1,566.67
202 R&D OF IMPACT.ATTN.BARRIER EACH 5.00 550.00 550.00 550.00 *
202 R&D OF JUNCTION BOXES EACH 7.00 3,499.88 706.30 1,986.60
202 R&D OF MAILBOXES EACH 64.00 300.00 25.00 99.38
202 R&D OF PIPE CULVERTS EACH 701.00 8,000.00 25.00 1,657.50
202 R&D OF PIPE FENCE LF  198.00 15.00 15.00 15.00 *
202 R&D OF PLANTERS EACH 32.00 3,662.78 100.00 1,878.54
202 R&D OF PLOWABLE PAVEMENT MARKER EACH 28.00 150.00 150.00 150.00 *
202 R&D OF POSTS EACH 2.00 106.44 106.44 106.44 *
202 R&D OF RETAINING WALLS LF  1,226.00 274.62 28.25 44.39
202 R&D OF ROCK WALLS LF  24.00 120.69 120.69 120.69 *
202 R&D OF SAFETY END SECTIONS EACH 4.00 4,025.33 4,025.33 4,025.33 *
202 R&D OF SATELLITE DISH EACH 3.00 249.07 249.07 249.07 *
202 R&D OF SIGN FOUNDATIONS EACH 85.00 2,502.68 141.91 570.55
202 R&D OF SIGN POST EACH 1.00 100.00 100.00 100.00 *
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202 R&D OF SIGNS EACH 232.00 3,030.39 100.00 768.48
202 R&D OF TERMINAL ANCHOR POSTS EACH 3.00 550.00 550.00 550.00 *
202 R&D OF TIRES EACH 30.00 77.74 77.74 77.74 *
202 R&D OF WALKS SQYD 1,044.00 186.22 7.50 48.27
202 R&D OF WALLS LF  253.00 100.00 5.68 12.39
202 R&D OF WINGWALLS EACH 1.00 2,450.00 2,450.00 2,450.00 *
202 R&D OF WIRE ROPE SAFETY FENCE LF  26,803.00 17.67 5.00 9.69
202 R&D OF WRSF END TERMINAL EACH 3.00 1,800.00 1,800.00 1,800.00 *
202 R&D PREC. CONC. BARR. WALL LEFT IN PLACE LF  2,862.00 7.80 7.80 7.80 *
202 REMOVAL & DISPOSAL OF CONCRETE PULL BOX EACH 17.00 186.48 186.48 186.48 *
202 REMOVAL OF EXISTING PCC PAVEMENT SQYD 106,244.00 15.08 15.08 15.08 *
202 REMV. AND RELOCATION OF SIGN EACH 3.00 5,889.36 5,750.00 5,842.91
205 REMV.EXIST.BR.STR.(SITE 1) L.S. 32.00 440,304.52 15,288.00 81,568.43
205 REMV.EXIST.BR.STR.(SITE 10) L.S. 1.00 30,000.00 30,000.00 30,000.00 *
205 REMV.EXIST.BR.STR.(SITE 1A) L.S. 1.00 133,496.35 133,496.35 133,496.35 *
205 REMV.EXIST.BR.STR.(SITE 1B) L.S. 1.00 133,496.35 133,496.35 133,496.35 *
205 REMV.EXIST.BR.STR.(SITE 2) L.S. 9.00 400,000.00 10,572.00 118,509.54
205 REMV.EXIST.BR.STR.(SITE 3) L.S. 4.00 40,000.00 1.00 18,994.25
205 REMV.EXIST.BR.STR.(SITE 4) L.S. 4.00 315,386.30 5,976.00 97,840.58
205 REMV.EXIST.BR.STR.(SITE 5) L.S. 2.00 204,838.42 85,000.00 144,919.21
205 REMV.EXIST.BR.STR.(SITE 6) L.S. 1.00 30,000.00 30,000.00 30,000.00 *
205 REMV.EXIST.BR.STR.(SITE 7) L.S. 1.00 45,000.00 45,000.00 45,000.00 *
205 REMV.EXIST.BR.STR.(SITE 8) L.S. 1.00 85,000.00 85,000.00 85,000.00 *
205 REMV.EXIST.BR.STR.(SITE 9) L.S. 1.00 30,000.00 30,000.00 30,000.00 *
206 FLOWABLE SELECT MATERIAL CUYD 1,282.00 650.00 35.00 291.85
207 STONE BACKFILL TON 51,275.00 119.12 37.50 56.78
208 FENCE REMV.& RECONSTRUCTED LF  1,025.00 53.18 10.00 23.95
208 GATES REMV.& RECONSTRUCTED EACH 1.00 2,184.00 2,184.00 2,184.00 *
210 BORROW CUYD 1,890.00 146.53 28.00 81.49
210 COMPACTED EMBANKMENT CUYD 4,220,749.00 522.00 1.35 11.78
210 COMPACTED EMBANKMENT(SP) CUYD 7,421.00 29.50 29.50 29.50 *
210 PRESPLITTING SQYD 8,300.00 1.00 1.00 1.00 *
210 REMOVING AND REPLACING TOPSOIL CUYD 201,511.00 20.00 7.75 8.21
210 ROCK FILL TON 74,296.00 60.00 37.00 40.06
210 ROCK FILL CUYD 426,983.00 53.00 53.00 53.00 *
210 SELECT GRANULAR BACKFILL CUYD 30,682.00 150.00 65.50 113.77
210 SELECT GRANULAR MATERIAL TON 1,319.00 63.11 63.11 63.11 *
210 SHAPING DITCH STA 169.00 400.00 80.36 195.27
210 SOIL STABILIZATION TON 23,045.00 633.05 5.00 365.37
210 UNCLASSIFIED EXCAVATION CUYD 4,314,379.00 1,062.71 5.60 10.66
213 SHAPING ROADWAY SECTION STA 138.00 1,500.00 900.00 1,026.09
214 RESHAPE SLOPES STA 1,253.00 110.00 110.00 110.00 *
214 SUBGRADE PREPARATION STA 73.00 1,325.00 1,325.00 1,325.00 *
215 TRENCH.AND SHOULDER PREP. STA 9,709.00 5,854.27 25.00 248.43
216 SCARIFY & RECOMPACT.SHLDRS. SQYD 31,054.00 6.50 4.00 5.86
216 SCARIFYING AND RECOMPACTING ROADWAY STA 114.00 2,000.00 330.00 798.88
303 AGGR.BASE COURSE (BASE REPL.) TON 395.00 85.12 77.00 79.47
303 AGGR.BASE COURSE(CLASS 5) TON 1,956.00 97.97 97.97 97.97 *
303 AGGR.BASE COURSE(CLASS 7) TON 1,103,851.00 1,073.48 22.50 43.12
303 AGGREGATE SURFACE COURSE (CLASS D-8) TON 11,874.00 122.03 37.00 58.16
305 RECONSTRUCTED BASE COURSE STA 475.00 840.00 185.00 290.53
307 CEMENT IN TREATED BASE COURSE TON 91.00 275.00 275.00 275.00 *
307 PROCESS.CMNT.TRTD.BS.CRSE-8" SQYD 2,702.00 12.00 12.00 12.00 *

* ITEM APPEARED IN ONE JOB ONLY



ITEM ITEM DESCRIPTION UNIT QUANTITY HIGH LOW
CONTRACT PRICES

AVERAGE
WEIGHTED

ARKANSAS DEPARTMENT OF TRANSPORTATION
PROGRAM MANAGEMENT DIVISION
WEIGHTED AVERAGE UNIT PRICES

FROM 11/9/2022 TO 11/1/2023

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

PAGE 3 of 15

307 SOIL AGGR.CMNT.TRTD.BS.CRSE-8" SQYD 2,702.00 8.00 8.00 8.00 *
308 AGGR.CMNT.STAB.CRSHD.STN.BS.CRS. TON 94,721.00 30.00 21.82 22.46
308 CEMENT IN CMNT.STAB.CRSHD.STN.BS. TON 6,046.00 275.09 275.00 275.08
308 PROCESS.CMNT.STAB.CRSHD.STN.BS. SQYD 287,905.00 20.00 11.47 12.14
309 P.C.CONCRETE BASE-5" SQYD 3,987.00 124.00 88.00 105.08
309 P.C.CONCRETE BASE-6" SQYD 740.00 75.00 75.00 75.00 *
309 P.C.CONCRETE BASE-8" SQYD 2,851.00 144.00 133.53 141.06
401 FOG SEAL GAL 3,938.00 7.50 5.18 5.90
401 FOG SEAL (TYPE 2) GAL 49,773.00 6.11 5.82 5.87
401 FOG SEAL (TYPE 4) GAL 36,930.00 13.40 13.40 13.40 *
401 PRIME COAT GAL 46,143.00 20.00 4.25 7.00
401 TACK COAT GAL 4,970,811.00 26.88 0.01 2.36
402 MINERAL AGGR.IN A.S.T.(CL1) TON 16,181.00 128.71 92.28 114.99
402 MINERAL AGGR.IN A.S.T.(CL2) TON 12,780.00 100.00 45.00 73.27
402 MINERAL AGGR.IN A.S.T.(CL4) TON 1,075.00 360.00 40.00 85.16
402 PLY.MOD.CAT.EMLS.ASPH.(CRS2P)(SLD.PLY.) GAL 578,320.00 6.00 4.44 5.17
402 POLY.MOD.CAT.EMULS.ASPH(CRS2P) GAL 2,107.00 20.00 20.00 20.00 *
402 REJUVINATING EMULSIFIED ASPH (CMS-1PC) GAL 189,117.00 9.25 4.25 4.77
405 A.B.(PG64-22)ACHM BASE(1.5") TON 2,236.00 1,641.15 120.00 692.51
405 A.B.(PG70-22)ACHM BASE(1.5") TON 6,591.00 1,200.00 120.00 378.20
405 A.B.(PG76-22)ACHM BASE(1.5") TON 5,705.00 1,859.97 131.25 803.35
405 M.A. IN ACHM BASE COURSE(1.5") TON 359,187.00 440.83 64.55 114.54
406 A.B.(PG64-22)ACHM BINDER(1") TON 5,470.00 2,300.00 120.00 522.46
406 A.B.(PG70-22)ACHM BINDER(1") TON 3,799.00 1,500.00 120.00 145.93
406 A.B.(PG76-22)ACHM BINDER(1") TON 5,360.00 1,859.97 131.25 801.34
406 M.A. IN ACHM BINDER(1") TON 324,978.00 724.50 22.00 118.70
407 AB(PG64-22)ACHM SURF(1/2") TON 52,183.00 2,300.00 120.00 281.08
407 AB(PG64-22)ACHM SURF(3/8") TON 26,853.00 1,980.00 120.00 365.98
407 AB(PG70-22)ACHM SURF(1/2") TON 38,987.00 1,600.00 120.00 385.05
407 AB(PG70-22)ACHM SURF(3/8") TON 2,207.00 1,100.00 120.00 631.28
407 AB(PG76-22) ACHM SURF(3/8") TON 375.00 120.00 120.00 120.00 *
407 AB(PG76-22)ACHM SURF(1/2") TON 66,132.00 2,143.00 120.00 612.76
407 AB(PG76-22)ACHM SURF(3/8") TON 837.00 120.00 120.00 120.00
407 MA IN ACHM SURFACE(1/2") TON 2,820,879.00 2,143.00 10.00 123.35
407 MA IN ACHM SURFACE(3/8") TON 498,782.00 205.32 20.00 121.12
407 ULTRATHIN BONDED WEARING CRS (3/4"-TY C) SQYD 4,302,706.00 10.74 6.43 8.15
407 ULTRATHIN BONDED WEARING CRS (5/8"-TY B) SQYD 1,286,829.00 8.67 6.35 7.54
412 COLD MILLING ASPHALT PVMT. SQYD 13,318,529.44 100.00 1.14 4.25
414 ASPH.CONC.PATCH-MAINT. TON 6,695.00 900.00 100.00 334.32
415 ACHM PATCH.EXIST.RDWY. TON 49,579.00 1,150.00 125.00 271.42
418 HIGH POLYMER MICROSURFACING SQYD 34,347.00 4.75 4.75 4.75 *
501 DOWEL BAR RETROFIT FOR PCCP EACH 74,868.00 82.00 82.00 82.00 *
501 P.C.C.PAVEMENT-11" SQYD 1,283.16 146.32 146.32 146.32 *
501 P.C.C.PAVEMENT-12" SQYD 249,996.00 473.00 100.00 100.44
501 P.C.C.PAVEMENT-9" SQYD 21,256.13 250.00 115.55 118.64
504 APPROACH GUTTERS CUYD 4,218.05 4,500.00 300.00 1,376.56
504 APPROACH SLABS CUYD 7,236.86 1,259.57 525.00 768.42
505 P.C.CONCRETE DRIVEWAY SQYD 27,801.58 180.00 95.00 130.41
507 EPOXY PATCHING OF P.C.C.P. EACH 250.00 105.00 105.00 105.00 *
507 HDPF FOR LEVELING AND UNDERSEALING GAL 19,469.00 42.65 42.65 42.65 *
507 HDPF FOR SOIL DENSIFICATION GAL 5,000.00 43.70 43.70 43.70 *
507 P.C.C.P. PATCH-12" SQYD 671.00 471.00 471.00 471.00 *
507 P.C.C.P. PATCH-8" SQYD 80.00 305.00 305.00 305.00 *
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507 P.C.C.P. PATCH-9" SQYD 3,315.00 471.81 250.00 355.00
507 POLYURETHANE FOR RAISING & UNDERSEALING LB  25,000.00 4.65 4.65 4.65 *
507 R & D OF CONCRETE PAVEMENT FOR PATCHING SQYD 3,986.00 200.00 65.00 104.59
507 R&D CONC. PVMT. FOR PATCH SQYD 80.00 64.00 64.00 64.00 *
509 JOINT REHAB. (TYPE A) LF  121,428.00 95.00 2.85 7.59
509 JOINT REHAB. (TYPE B) LF  70,552.00 7.25 2.85 3.00
510 GRINDING P.C.C.PAVEMENT SQYD 453,747.11 195.00 5.50 8.08
510 SCARIFYING CONCRETE PAVEMENT SQYD 45,887.00 87.00 12.60 23.12
512 CL.&FL.JT.EXST.CONC.-T7 LF  438,709.00 2.75 2.75 2.75 *
513 RUBBLIZE P.C.C. PAVEMENT SQYD 183,341.00 2.21 2.21 2.21 *
601 MOBILIZATION L.S. 286.00 8,590,000.00 3,500.00 245,241.65
602 FURNISHING FIELD LAB. EACH 1.00 78,623.99 78,623.99 78,623.99 *
602 FURNISHING FIELD OFFICE EACH 45.00 485,000.00 10,000.00 62,243.38
603 12" TEMPORARY CULVERT LF  838.00 135.00 52.35 116.01
603 18" TEMPORARY CULVERT LF  3,119.00 202.68 62.59 140.43
603 24" TEMPORARY CULVERT LF  330.00 249.74 85.00 172.78
603 30" TEMPORARY CULVERT LF  134.00 231.90 81.04 168.85
603 36" TEMPORARY CULVERT LF  604.00 315.77 165.00 201.94
603 42" X 29" TEMPORARY CULVERT LF  375.00 248.30 248.30 248.30 *
603 48" TEMPORARY CULVERT LF  240.00 155.00 155.00 155.00 *
603 72" TEMPORARY CULVERT LF  804.00 370.00 215.00 258.96
603 96" TEMPORARY CULVERT LF  668.00 454.24 340.00 415.25
603 MAINTENANCE OF TRAFFIC L.S. 285.00 2,776,937.78 1,000.00 192,488.54
603 TRAFFIC CONTROL SUPERVISOR L.S. 1.00 620,923.36 620,923.36 620,923.36 *
604 ADVANCE WARNING ARROW PANEL DAY 10,290.00 25.00 10.00 15.83
604 AWIS MOBILIZATION L.S. 2.00 99,990.02 99,000.00 99,495.01
604 AWIS OPERATION MNTH 72.00 2,747.00 1,444.30 2,095.65
604 BARRICADES LF  5,056.00 60.00 15.00 24.41
604 CONST PROJ INFO SIGN UPDATE EACH 128.00 138.00 25.00 93.29
604 CONST.PAVEMENT MARKINGS LF  24,142,019.00 9.00 0.08 0.45
604 CONST.PAVEMENT MARKINGS (ARROW) EACH 988.00 265.00 25.00 125.37
604 CONST.PAVEMENT MARKINGS (RR EMB.) EACH 36.00 700.00 70.00 421.95
604 CONST.PAVEMENT MARKINGS (WORD) EACH 424.00 325.39 60.00 160.50
604 DEVICE RELOCATION EACH 172.00 1,648.00 833.25 1,174.31
604 FURN. & INSTL. CLSD. CIRCT. TV. SYS. EACH 7.00 65,000.00 48,884.01 58,093.15
604 FURN. & INSTL. VARIABLE MESSAGE SIGN EACH 17.00 31,500.00 23,886.50 27,469.32
604 FURN. & INSTL.VEHICLE DETECTION SYSTEM EACH 47.00 21,120.00 6,943.75 11,769.71
604 FURN.&INSTL.PRCST.CONC.BARR. LF  143,761.00 120.00 52.00 75.59
604 MOBILE SPEED NOTIF. SYSTEM EACH 3.00 12,500.00 11,750.00 12,250.00
604 MOBILE SPEED NOTIFICATION SYSTEM SPECIAL EACH 7.00 29,680.00 13,949.78 20,517.90
604 MODULAR GLARE SHIELD LF  900.00 18.00 18.00 18.00 *
604 MOTORIST ASSISTANCE PATROL L.S. 2.00 2,955,000.00 456,828.37 1,705,914.18
604 PORT.CHANGEABLE MESSAGE SIGN WEEK 2,235.00 250.00 100.00 153.59
604 PORT.CONSTRUCTION LIGHTING DAY 5,470.00 331.21 74.14 160.46
604 PRECAST CONC BARRIER LEFT IN PLACE LF  5,613.00 103.32 75.00 82.23
604 RELO.PRECAST CONCRETE BARRIER LF  323,726.00 29.50 6.58 9.27
604 REMOVABLE CONST.PVMT.MRK. LF  592,478.00 15.00 1.50 3.27
604 REMOVAL OF CONST.PVMT.MRK(ARROW) EACH 2.00 150.00 150.00 150.00 *
604 REMOVAL OF CONST.PVMT.MRK(WORD) EACH 2.00 200.00 200.00 200.00 *
604 REMOVAL OF CONST.PVMT.MRK. LF  327,464.00 13.00 0.72 1.03
604 REMOVAL OF PERM.PVMT.MRK. LF  172,185.00 13.00 0.72 1.38
604 REMOVAL OF RAISED PAVEMENT MARKERS EACH 2.00 105.00 105.00 105.00 *
604 SIGNS SQFT 190,770.10 100.00 4.00 9.19

* ITEM APPEARED IN ONE JOB ONLY



ITEM ITEM DESCRIPTION UNIT QUANTITY HIGH LOW
CONTRACT PRICES

AVERAGE
WEIGHTED

ARKANSAS DEPARTMENT OF TRANSPORTATION
PROGRAM MANAGEMENT DIVISION
WEIGHTED AVERAGE UNIT PRICES

FROM 11/9/2022 TO 11/1/2023

ITEMS UNDER STANDARD SPECIFICATIONS-EDITION OF 2014

PAGE 5 of 15

604 TRAFFIC CONE EACH 1,372.00 33.00 10.50 14.73
604 TRAFFIC DRUMS EACH 17,874.00 75.00 10.00 32.49
604 TRAFFIC DRUMS LEFT IN PLACE EACH 39.00 47.25 47.25 47.25 *
604 TUBULAR MARKERS EACH 342.00 75.00 75.00 75.00 *
604 VERTICAL PANELS EACH 3,244.00 98.00 25.00 36.01
604 WRECKER SERVICE L.S. 1.00 732,113.33 732,113.33 732,113.33 *
605 12" R.C.PIPE CULVERTS(CL.3) LF  36.00 105.00 105.00 105.00 *
605 12" ZC(GALV)C.ST.PIPE CLVT.-16G LF  230.00 125.00 65.00 74.39
605 15" R.C.PIPE CULVERTS(CL.3) LF  117.00 200.00 200.00 200.00 *
605 18" FES C.ST.PIPE CLVT. EACH 1.00 1,500.00 1,500.00 1,500.00 *
605 18" FES R.C.PIPE CLVT. EACH 207.00 4,172.56 1,556.41 1,972.36
605 18" PVC PIPE LF  858.00 110.00 73.00 78.66
605 18" R.C.PIPE CULVERTS(CL.3) LF  71,536.00 303.98 76.50 101.02
605 18" R.C.PIPE CULVERTS(CL.4) LF  297.00 486.29 100.82 241.57
605 18" R.C.PIPE CULVERTS(CL.5) LF  1,450.00 234.84 90.00 121.91
605 22" X 14" R.C.ARCH PIPE CLVT.(CL.3) LF  186.00 351.47 77.74 272.00
605 24" AL.C.C.ST.PIPE CLVT.-16G LF  410.00 368.47 83.00 125.98
605 24" FES C.ST.PIPE CLVT. EACH 12.00 575.00 400.00 458.33
605 24" FES R.C.PIPE CLVT. EACH 138.00 3,895.90 1,750.00 2,333.40
605 24" R.C.PIPE CULVERTS(CL.3) LF  29,045.00 275.00 100.00 120.85
605 24" R.C.PIPE CULVERTS(CL.4) LF  877.00 339.50 106.04 205.64
605 24" R.C.PIPE CULVERTS(CL.5) LF  457.00 1,403.33 125.00 675.23
605 29" X 18" R.C.ARCH PIPE CLVT.(CL.4) LF  88.00 125.40 125.40 125.40 *
605 29" X 18" R.C.ARCH PIPE CLVT.(CL.5) LF  200.00 141.80 141.80 141.80 *
605 29"X18" FES R.C.ARCH PIPE CLVT. EACH 4.00 2,336.84 2,209.32 2,304.96
605 30" AL.C.C.ST.PIPE CLVT.-16G LF  108.00 107.00 107.00 107.00 *
605 30" FES C.ST.PIPE CLVT. EACH 6.00 3,842.86 931.00 1,901.62
605 30" FES R.C.PIPE CLVT. EACH 38.00 4,675.00 2,325.00 2,667.76
605 30" R.C.PIPE CULVERTS(CL.3) LF  9,819.00 462.15 116.91 167.75
605 30" R.C.PIPE CULVERTS(CL.4) LF  184.00 179.56 179.56 179.56 *
605 30" R.C.PIPE CULVERTS(CL.5) LF  247.00 275.00 175.00 200.45
605 35"X24" AL.C.C.ST.ARCH PIPE CLVT.-14G LF  48.00 76.00 76.00 76.00 *
605 35"X24" FES C.ST.ARCH PIPE CLVT. EACH 2.00 796.00 796.00 796.00 *
605 36" FES R.C.PIPE CLVT. EACH 68.00 7,000.00 3,070.77 4,212.61
605 36" R.C.PIPE CULVERTS(CL.3) LF  4,326.00 546.97 181.65 229.05
605 36" R.C.PIPE CULVERTS(CL.4) LF  1,348.00 584.28 210.00 308.21
605 36" R.C.PIPE CULVERTS(CL.5) LF  928.00 397.00 210.00 262.25
605 36" X 23" R.C.ARCH PIPE CLVT.(CL.3) LF  116.00 183.56 183.56 183.56 *
605 42" AL.C.C.ST.PIPE CLVT.-14G LF  230.00 172.00 172.00 172.00 *
605 42" FES C.ST.PIPE CLVT. EACH 10.00 2,421.00 2,421.00 2,421.00 *
605 42" FES R.C.PIPE CLVT. EACH 17.00 6,499.18 4,100.00 5,183.55
605 42" R.C.PIPE CULVERTS(CL.3) LF  1,435.00 850.00 205.00 308.19
605 42" R.C.PIPE CULVERTS(CL.4) LF  501.00 465.58 254.00 284.83
605 42" R.C.PIPE CULVERTS(CL.5) LF  922.00 425.66 225.00 291.49
605 42"X29" AL.C.C.ST.ARCH PIPE CLVT.-14G LF  236.00 169.00 169.00 169.00 *
605 42"X29" FES C.ST.ARCH PIPE CLVT. EACH 10.00 1,164.00 1,164.00 1,164.00 *
605 44" X 27" R.C.ARCH PIPE CLVT.(CL.3) LF  1,474.00 295.00 195.00 233.02
605 44" X 27" R.C.ARCH PIPE CLVT.(CL.5) LF  136.00 266.24 266.24 266.24 *
605 44"X27" FES R.C.ARCH PIPE CLVT. EACH 16.00 8,700.00 3,818.55 5,704.64
605 48" AL.C.C.ST.PIPE CLVT.-14G LF  96.00 206.00 206.00 206.00 *
605 48" FES C.ST.PIPE CLVT. EACH 4.00 2,910.00 2,910.00 2,910.00 *
605 48" FES R.C.PIPE CLVT. EACH 24.00 11,350.00 4,880.00 6,834.52
605 48" R.C.PIPE CULVERTS(CL.3) LF  616.00 510.83 265.00 359.67
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605 48" R.C.PIPE CULVERTS(CL.4) LF  451.00 496.61 440.85 472.26
605 48" R.C.PIPE CULVERTS(CL.5) LF  2,160.00 501.03 303.00 306.58
605 51" X 31" R.C.ARCH PIPE CLVT.(CL.4) LF  200.00 307.29 307.29 307.29 *
605 51"X31" FES R.C.ARCH PIPE CLVT. EACH 8.00 7,711.09 6,996.10 7,353.60
605 51"X31" R.C. ARCH PIPE CLVT.(CL.5) LF  228.00 416.26 416.26 416.26 *
605 54" FES R.C.PIPE CLVT. EACH 11.00 10,350.00 6,200.01 8,840.91
605 54" R.C.PIPE CULVERTS(CL.4) LF  200.00 452.67 452.67 452.67 *
605 54" R.C.PIPE CULVERTS(CL.5) LF  1,862.00 400.00 400.00 400.00 *
605 54" R.C.PIPE CULVERTS(CL.SP) LF  1,020.00 715.00 715.00 715.00 *
605 57"X38" AL.C.C.ST.ARCH PIPE CLVT.-12G LF  352.00 224.00 224.00 224.00 *
605 57"X38" FES C.ST.ARCH PIPE CLVT. EACH 14.00 2,450.00 2,450.00 2,450.00 *
605 60" FES R.C.PIPE CLVT. EACH 5.00 12,100.00 7,830.00 8,684.00
605 60" R.C.PIPE CULVERTS(CL.5) LF  648.00 682.00 550.00 588.70
605 72" AL.C.C.ST.PIPE CLVT.-16G LF  204.00 314.00 314.00 314.00 *
605 72" FES C.ST.PIPE CLVT. EACH 6.00 5,907.00 5,907.00 5,907.00 *
605 72" FES R.C.PIPE CLVT. EACH 5.00 15,750.00 15,750.00 15,750.00 *
605 72" R.C.PIPE CULVERTS(CL.3) LF  106.00 815.00 815.00 815.00 *
605 73" X 45" R.C.ARCH PIPE CLVT.(CL.4) LF  148.00 689.66 689.66 689.66 *
605 73"X45" FES R.C.ARCH PIPE CLVT. EACH 4.00 12,168.26 12,168.26 12,168.26 *
605 84" AL.C.C.ST.PIPE CLVT.-14G LF  188.00 414.00 414.00 414.00 *
605 84" FES C.ST.PIPE CLVT. EACH 4.00 6,600.00 6,600.00 6,600.00 *
605 CONC.DITCH PAVING(TYPE A) SQYD 1,710.00 248.46 112.00 130.86
605 CONC.DITCH PAVING(TYPE B) SQYD 234,817.00 258.75 75.00 92.75
606 12" SIDE DRAIN LF  5,142.00 153.86 46.78 72.34
606 18" R.C.PIPE CULVERTS(CL.3) LF  30.00 253.00 253.00 253.00 *
606 18" SAFETY E.S. C.D.-1 EACH 4.00 2,686.49 2,686.49 2,686.49 *
606 18" SIDE DRAIN LF  8,313.00 182.15 51.97 87.45
606 21"X15" SIDE DRAIN LF  251.00 96.71 90.49 96.02
606 24" SIDE DRAIN LF  4,234.00 250.00 60.18 99.63
606 28"X20" SIDE DRAIN LF  259.00 200.00 64.07 106.77
606 30" SIDE DRAIN LF  1,327.00 160.00 100.00 112.16
606 36" SIDE DRAIN LF  1,356.00 215.00 135.00 152.16
606 42" SIDE DRAIN LF  218.00 175.00 145.00 149.40
606 42"X29" SIDE DRAIN LF  44.00 130.00 130.00 130.00 *
606 48" SIDE DRAIN LF  334.00 212.10 190.00 197.94
606 51" X 31" SIDE DRAIN LF  40.00 150.00 150.00 150.00 *
606 54" SIDE DRAIN LF  44.00 275.00 275.00 275.00 *
606 CULVERT CLEAN OUT EACH 39.00 11,500.00 1,391.20 3,240.11
606 SELECTED PIPE BEDDING CUYD 12,756.00 175.00 1.00 39.70
607 CONTRA-COSTA ENERGY DISS. EACH 4.00 27,950.00 27,950.00 27,950.00 *
609 DROP INLET CLEAN OUT EACH 17.00 1,500.00 1,500.00 1,500.00 *
609 DROP INLET EXTENSIONS (4') EACH 385.00 3,403.42 1,417.50 1,838.53
609 DROP INLET EXTENSIONS (8') EACH 49.00 5,044.38 1,942.50 3,333.54
609 DROP INLETS (TYPE C) EACH 36.00 22,200.00 8,757.50 10,719.56
609 DROP INLETS (TYPE E) EACH 44.00 9,611.85 6,900.00 8,218.66
609 DROP INLETS (TYPE MO) EACH 897.00 12,432.78 6,188.95 7,503.25
609 DROP INLETS (TYPE N1) EACH 4.00 9,500.00 9,500.00 9,500.00 *
609 DROP INLETS (TYPE N2) EACH 4.00 4,870.00 4,870.00 4,870.00 *
609 DROP INLETS (TYPE RM) EACH 38.00 10,686.47 6,100.00 6,286.20
609 DROP INLETS (TYPE SPECIAL) EACH 116.00 10,739.16 5,922.50 8,000.43
609 DROP INLETS (TYPE ST) EACH 24.00 9,722.12 7,400.00 9,240.65
609 JUNCTION BOXES (TYPE E) EACH 20.00 13,500.00 6,376.40 11,072.39
609 JUNCTION BOXES (TYPE ST) EACH 3.00 9,911.12 6,656.15 8,826.13
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609 YARD DRAINS EACH 59.00 5,648.24 2,170.00 2,859.40
611 4" PIPE UNDERDRAINS LF  172,358.00 64.77 1.50 23.18
611 FLUSHING UNDERDRAIN LF  911,968.00 1.74 1.15 1.62
611 UNDERDRAIN OUTLET PROTECTORS EACH 826.00 2,340.02 50.00 1,431.59
611 UNDERDRAIN VIDEO INSPECTION LF  1,038,478.00 1.35 0.55 0.65
614 CONCRETE SPILLWAY (TYPE A) EACH 2.00 3,000.00 3,000.00 3,000.00 *
615 PVMT.REPAIR O/CLVT.(ASPHALT) TON 824.00 529.16 200.00 358.10
615 PVMT.REPAIR O/CLVT.(CONCRETE) CUYD 643.50 950.00 475.56 720.56
616 24" AUTOMATIC FLOODGATES EACH 1.00 4,500.00 4,500.00 4,500.00 *
616 30" AUTOMATIC FLOODGATES EACH 6.00 7,500.00 5,800.00 6,933.33
616 36" AUTOMATIC FLOODGATES EACH 3.00 7,000.00 7,000.00 7,000.00 *
616 48" AUTOMATIC FLOODGATES EACH 2.00 14,500.00 14,500.00 14,500.00 *
617 GUARDRAIL (TYPE A) LF  248,274.00 47.04 25.00 32.24
617 GUARDRAIL (TYPE C) LF  300.00 152.25 26.00 39.08
617 GUARDRAIL TERMINAL (TYPE 2) EACH 971.00 5,206.15 2,500.00 3,195.03
617 GUARDRAIL TERMINAL (TYPE I) EACH 3.00 2,800.00 2,800.00 2,800.00 *
617 TERMINAL ANCHOR POSTS (TYPE 1) EACH 138.00 2,000.00 725.00 1,311.16
617 THRIE BEAM GUARDRAIL TERMINAL EACH 602.00 4,000.00 1,700.00 2,171.84
618 CABLE FENCE LF  84.00 200.00 200.00 200.00 *
618 TEMPORARY TERMINAL ANCHOR FOR WRSF EACH 4.00 15,295.51 15,295.51 15,295.51 *
618 WIRE ROPE SAFETY FENCE LF  252,823.00 131.91 30.20 34.48
618 WIRE ROPE SAFETY FENCE (POST REPAIR) EACH 90.00 421.05 300.00 322.86
618 WIRE ROPE SAFETY FENCE MAINT. MATERIALS L.S. 3.00 75,000.00 27,000.00 43,166.67
618 WRSF - REMOVE AND RECONSTRUCT LF  46,535.00 107.22 17.37 18.73
619 10' STEEL GATES EACH 1.00 1,575.00 1,575.00 1,575.00 *
619 12' STEEL GATES EACH 2.00 850.00 850.00 850.00 *
619 16' STEEL GATES EACH 63.00 1,189.44 600.00 837.56
619 18' STEEL GATES EACH 3.00 1,050.00 800.00 883.33
619 20' STEEL GATES EACH 2.00 1,200.00 1,200.00 1,200.00 *
619 4' ALUMINUM CHAIN LINK FENCE LF  522.00 26.11 26.11 26.11 *
619 4' STEEL CHAIN LINK FENCE LF  1,835.00 52.90 21.00 31.03
619 5' STEEL CHAIN LINK FENCE LF  801.00 372.75 31.00 139.80
619 6' STEEL CHAIN LINK FENCE LF  624.00 40.00 34.50 37.94
619 7' STEEL CHAIN LINK FENCE LF  200.00 100.80 100.80 100.80 *
619 WATER GATE EACH 3.00 7,942.28 7,840.00 7,874.09
619 WIRE FENCE (TYPE A) LF  36,991.00 21.88 8.50 9.36
619 WIRE FENCE (TYPE C) LF  71,471.00 10.44 6.34 7.38
619 WIRE FENCE (TYPE D) LF  16,655.00 17.21 5.50 6.43
619 WIRE FENCE (TYPE D-1) LF  24,637.00 12.34 5.35 6.18
619 WIRE FENCE (TYPE D-2) LF  255.00 6.00 6.00 6.00 *
620 LIME TON 1,733.60 4,200.00 0.01 83.77
620 MULCH COVER ACRE 2,418.24 27,950.00 0.01 981.14
620 SEEDING ACRE 845.36 27,950.00 0.01 1,338.83
620 SPECIAL MULCH COVER ACRE 19.54 1,538.51 1,500.00 1,524.75
620 SPECIAL SEEDING ACRE 16.05 2,788.00 2,731.61 2,743.87
620 WATER MGAL 122,147.30 1,300.00 5.00 8.74
621 DIVERSION DITCH LF  13,842.00 12.50 3.15 4.34
621 DROP INLET SILT FENCE LF  5,035.00 15.00 13.94 14.77
621 FILTER SOCK (12") LF  112,213.00 14.55 0.01 7.17
621 FILTER SOCK (18") LF  153,587.00 21.15 7.75 11.52
621 OBLITERATION OF SEDIMENT BASIN CUYD 63,190.00 35.09 1.00 6.65
621 PIPE CULVERT FOR SEDIMENT BASIN LF  22.00 85.00 85.00 85.00 *
621 PIPE FOR SLOPE DRAINS LF  2,963.00 51.61 10.00 17.19
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621 ROCK DITCH CHECKS CUYD 10,269.00 302.53 45.00 89.65
621 ROCK FILTER FOR SEDIMENT BASIN TON 62.00 51.00 51.00 51.00 *
621 SAND BAG DITCH CHECKS BAG 82,976.00 17.00 7.00 9.21
621 SEDIMENT BASIN CUYD 63,145.00 31.57 1.00 7.32
621 SEDIMENT REMOVAL & DISPOSAL CUYD 55,438.80 299.34 0.01 19.45
621 SILT FENCE LF  573,887.00 9.85 0.01 3.09
621 SPECIAL TEMPORARY SEEDING ACRE 3.49 750.00 750.00 750.00 *
621 TEMPORARY SEEDING ACRE 1,575.22 27,950.00 0.01 740.38
621 TRIANGULAR SILT DIKE LF  3,900.00 11.96 11.37 11.63
621 WATTLE (12") LF  29,862.00 24.50 3.40 4.74
621 WATTLE (20") LF  15,095.00 31.05 0.01 10.45
621 WATTLES (20") LF  3,150.00 13.00 4.00 8.32
623 SECOND SEEDING APPLICATION ACRE 684.81 2,895.23 1.20 284.55
623 SPECIAL SECOND SEEDING APPLICATION ACRE 16.05 2,788.00 2,220.11 2,343.60
624 SOLID SODDING SQYD 166,357.00 38.50 4.00 5.18
625 GEOTEXTILE FABRIC (TYPE 1) SQYD 19,043.00 19.67 19.67 19.67 *
625 GEOTEXTILE FABRIC (TYPE 10) SQYD 888.00 7.00 3.50 4.61
625 GEOTEXTILE FABRIC (TYPE 5) SQYD 1,201.00 5.00 4.50 4.94
625 GEOTEXTILE FABRIC (TYPE 7) SQYD 237,395.00 3.68 3.68 3.68 *
625 GEOTEXTILE FABRIC (TYPE 9) SQYD 24,160.00 2.00 2.00 2.00 *
625 GEOTEXTILE FABRIC (TYPE SPECIAL) SQYD 24,107.00 9.35 5.25 5.49
626 EROSION CONTROL MATTING-3 SQYD 137,689.00 25.00 5.30 6.08
628 TOPSOIL FURNISHED AND PLACED CUYD 5,403.00 80.00 80.00 80.00 *
631 CONC BAR WALL (SIDE TYPE E-2; MASH TL-4) LF  48.00 754.11 754.11 754.11 *
631 CONC BAR WALL (SIDE TYPE E-3; MASH TL-4) LF  48.00 985.28 985.28 985.28 *
631 CONC. BARR. WALL (MED. TY. A;MASH TL-4) LF  14,582.00 204.75 195.87 195.91
631 CONC. BARR. WALL (MED. TY. B;MASH TL-4) LF  527.00 437.21 315.00 400.57
631 CONC. BARR. WALL (MED. TY. C;MASH TL-4) LF  1,878.00 621.33 621.33 621.33 *
631 CONC. BARR. WALL (MED. TY. C1;MASH TL-4) LF  100.00 750.29 750.29 750.29 *
631 CONC. BARR. WALL (SIDE TY. A; MASH TL-4) LF  793.00 193.05 193.05 193.05 *
631 CONC.BARR.WALL(MEDIAN TYPE SP-1) LF  800.00 354.80 354.80 354.80 *
631 CONC.BARR.WALL(MEDIAN TYPE SPEC.) LF  550.00 265.00 265.00 265.00 *
631 CONC.BARR.WALL(SIDE TYPE E) LF  866.00 925.98 925.98 925.98 *
631 CONC.BARR.WALL(SIDE TYPE SP-8) LF  1,397.00 883.59 883.59 883.59 *
631 CONCRETE BARRIER (MDN TY A MOD MASHTL4) LF  54.00 362.25 362.25 362.25 *
631 NOISE BARRIER WALL W/LIGHTWEIGHT PANELS SQFT 17,261.00 95.91 95.91 95.91 *
632 CONCRETE ISLAND SQYD 5,672.00 178.22 100.00 125.63
633 CONCRETE WALKS SQYD 72,556.00 550.00 68.78 88.41
633 CONCRETE WALKS (TY. SPECIAL) SQYD 3,098.00 980.00 719.25 763.83
633 HAND RAILING LF  4,976.00 318.00 64.75 97.34
634 CC CURB & GUTTER(TYPE E-1)(2') LF  817.00 46.60 46.60 46.60 *
634 CC CURB & GUTTER-A (1'6") LF  183,370.00 50.00 25.83 29.96
634 CC CURB & GUTTER-B1 (1'6") LF  1,885.00 55.98 45.00 52.86
634 CONCRETE CURB (TYPE A) LF  1,596.00 43.78 43.78 43.78 *
634 CONCRETE CURB (TYPE D) LF  62.00 54.48 54.48 54.48 *
635 ROADWAY CONSTRUCTION CONTROL L.S. 65.00 1,955,000.00 2,000.00 162,079.27
636 BRIDGE CONSTRUCTION CONTROL L.S. 30.00 665,000.00 500.00 96,890.20
637 MAILBOX SUPPORTS (DOUBLE) EACH 56.00 234.00 85.00 145.59
637 MAILBOX SUPPORTS (SINGLE) EACH 784.00 450.00 75.00 119.73
637 MAILBOXES EACH 899.00 225.00 30.50 67.62
640 MODIFYING DROP INLETS EACH 17.00 3,241.45 3,241.45 3,241.45 *
640 MODIFYING JUNCTION BOXES EACH 2.00 3,129.28 3,129.28 3,129.28 *
641 WHEELCHAIR RAMPS (TYPE 2) SQYD 64.00 492.99 357.00 427.12
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641 WHEELCHAIR RAMPS (TYPE 3) SQYD 1,334.00 751.68 132.00 355.64
641 WHEELCHAIR RAMPS(TYPE 3) SQYD 169.00 1,827.55 410.00 895.09
641 WHEELCHAIR RAMPS(TYPE SPECIAL) SQYD 70.00 410.00 410.00 410.00 *
642 CENTERLINE RUMBLE STRIPES IN ASPH. RDWYS LF  1,043,804.00 90.00 0.08 0.17
642 RUMBLE STRIPES IN ASPHALT SHOULDERS LF  2,356,361.00 9.50 0.07 0.17
642 RUMBLE STRIPS IN ASPHALT SHOULDERS LF  5,418,170.00 16.75 0.08 0.18
642 RUMBLE STRIPS IN P.C.C.SHOULDERS LF  56,793.00 0.93 0.93 0.93 *
701 ACTUATED CNTRL.TS 2-TY.2(8 PHASE) EACH 2.00 42,750.00 39,750.00 41,250.00
701 E-NET CABLE (EXTERIOR CAT 5E) LF  365.00 4.04 4.00 4.02
701 ETHERNET SWITCH, T100 HARDENED (8-PORT) EACH 52.00 4,250.00 905.00 1,821.50
701 ON-STREET MASTER CONTROLLER - FIBER EACH 1.00 10,000.00 10,000.00 10,000.00 *
701 ON-STREET MASTER CONTROLLER, E-NET EACH 1.00 8,000.00 8,000.00 8,000.00 *
701 POLE MOUNTED ITS CABINET EACH 5.00 12,250.00 12,250.00 12,250.00 *
701 PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED L.S. 4.00 39,000.00 15,000.00 24,750.00
701 PORTABLE TRAFFIC SIGNAL SYSTEM-ACTUATED WEEK 285.00 3,500.00 670.00 1,175.26
701 SYS.LOCAL CNTRL.-FIBER(8 PHASE) EACH 5.00 39,250.00 36,153.22 38,011.29
701 SYS.LOCAL CNTRL.TS 2-TY.2(8 PHASE) EACH 6.00 31,576.89 26,709.95 29,954.58
701 SYS.LOCAL CNTRL.TS 2-TY.2,E-NET(8 PHASE) EACH 7.00 38,250.00 26,770.17 31,690.10
701 TRAF.SIG.CNTRL.(MOD.) EACH 3.00 5,250.00 2,908.00 4,469.33
702 ANTENNA SUPPORT (SHOE BASE, 50' HT.) EACH 1.00 13,389.14 13,389.14 13,389.14 *
702 CELLULAR MODEM EACH 45.00 2,638.65 1,317.08 1,773.90
702 LOCAL RADIO (E-NET 5.8) WITH ANTENNA EACH 5.00 6,142.50 4,000.00 4,428.50
702 LOCAL RADIO WITH ANTENNA EACH 4.00 4,704.20 4,704.20 4,704.20 *
702 LOCAL RADIO WITH ANTENNA RELOCATION EACH 2.00 523.19 523.19 523.19 *
702 PORTABLE DATA TERMINAL EACH 1.00 3,500.00 3,500.00 3,500.00 *
704 ANTENNA CABLE (TYPE 6) LF  340.00 9.62 6.84 7.66
704 FEEDER WIRE LF  3,580.00 2.52 2.52 2.52 *
704 LOOP WIRING CLASS III (1C/16 A.W.G.) LF  48,100.00 28.00 9.10 11.22
704 LOOP WIRING CLASS III (2C/16 A.W.G.) LF  848.00 23.80 23.80 23.80 *
704 PTZ CAMERA SYSTEM EACH 41.00 9,580.00 4,721.21 8,103.29
704 PTZ CCTV CAMERA, SOLAR EACH 6.00 5,608.87 5,608.87 5,608.87 *
704 VEHICLE DETECTOR-RACK MT EACH 8.00 742.35 742.35 742.35 *
704 WIC FIBER ENCLOSURE EACH 5.00 1,384.01 1,000.00 1,153.60
706 LOUVERS EACH 3.00 625.00 625.00 625.00 *
706 RELOCATION OF TRAFFIC SIGNAL HEAD EACH 45.00 662.07 300.00 403.06
706 TRAF.SIG.HEAD,LED,(3SEC.,1WAY) EACH 178.00 1,550.00 1,200.00 1,372.83
706 TRAF.SIG.HEAD,LED,(4SEC.,1WAY) EACH 48.00 2,685.82 1,300.00 1,790.41
706 TRAF.SIG.HEAD,LED,(5SEC.,1WAY) EACH 2.00 2,066.00 2,066.00 2,066.00 *
707 CENTRAL CONTROL UNIT EACH 6.00 5,670.66 4,627.07 5,107.51
707 COUNTDOWN PED.SIG.HEAD,LED EACH 70.00 2,637.18 975.00 1,712.98
707 INFRARED PROGRAMMING DEVICE EACH 6.00 1,500.00 215.00 797.47
707 POLE MOUNTED ASSEMBLY EACH 40.00 1,590.42 1,050.00 1,431.17
708 COMM.CABLE,FIBER(6 CHANNEL) LF  4,130.00 20.00 8.93 14.64
708 ELEC COND-IN-COND (2C/#10 AWG, #12 EGC) LF  605.00 1.75 1.75 1.75 *
708 ELEC COND-IN-COND (4C#10A.W.G, #12E.G.C) LF  30.00 1.60 1.60 1.60 *
708 ELEC COND-IN-CONDUIT (3C/#3 A.W.G.) LF  30.00 2.50 2.50 2.50 *
708 ELEC CONDS-IN-CONIT (3C/3 A.W.G. E.G.C.) LF  183.00 14.24 14.24 14.24 *
708 ELEC.COND.-IN-CONDUIT (1C/10 AWG EGC) LF  400.00 1.98 1.98 1.98 *
708 ELEC.COND.-IN-CONDUIT (1C/6 AWG) LF  2,400.00 3.18 3.18 3.18 *
708 ELEC.COND.-IN-CONDUIT(1C/10 AWG) LF  800.00 1.98 1.98 1.98 *
708 ELEC.COND.-IN-CONDUIT(1C/12 AWG,EGC) LF  2,549.00 2.00 1.25 1.58
708 ELEC.COND.-IN-CONDUIT(1C/6 AWG,EGC) LF  4,800.00 3.18 3.18 3.18 *
708 ELEC.COND.-IN-CONDUIT(1C/8 AWG, EGC) LF  9,135.00 2.48 1.40 2.01
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708 ELEC.COND.-IN-CONDUIT(2C/10 AWG,EGC) LF  2,852.00 2.36 2.36 2.36 *
708 ELEC.COND.-IN-CONDUIT(2C/6 AWG) LF  1,178.00 6.40 3.50 4.59
708 ELEC.COND.-IN-CONDUIT(3C/0 AWG,#8EGC) LF  435.00 27.70 27.70 27.70 *
708 ELEC.COND.-IN-CONDUIT(3C/000 AWG,#8EGC) LF  621.00 42.60 42.60 42.60 *
708 ELEC.COND.-IN-CONDUIT(3C/3 AWG,#8EGC) LF  785.00 22.35 22.35 22.35 *
708 ELEC.COND.-IN-CONDUIT,CU(3C/6 AWG,EGC) LF  359.00 13.85 13.85 13.85 *
708 ELEC.COND.-IN-CONDUIT,CU(3C/8 AWG,EGC) LF  5,600.00 12.96 6.03 11.95
708 ELEC.COND-IN-COND,COPPER(3C/0 AWG,#8EGC) LF  1,627.00 33.40 21.01 30.42
708 ELEC.COND-IN-COND,COPPER(3C/1 AWG,#8EGC) LF  1,162.00 28.87 28.87 28.87 *
708 ELEC.COND-IN-COND,COPPER(3C/3AWG,#8EGC) LF  4,752.00 23.14 12.13 21.81
708 ELECT. COND. FOR LUM. (2C#12AWG,#12 ECG) LF  170.00 2.35 2.35 2.35 *
708 ELECT.COND. FOR LUMINAIRES LF  11,326.00 4.02 2.05 2.72
708 TRAFFIC SIGNAL CABLE (12C/14) LF  314.00 3.61 3.25 3.29
708 TRAFFIC SIGNAL CABLE (20C/14) LF  6,304.00 10.75 4.25 5.73
708 TRAFFIC SIGNAL CABLE (5C/12) LF  1,350.00 4.00 4.00 4.00 *
708 TRAFFIC SIGNAL CABLE (5C/14) LF  119,816.00 4.30 1.80 3.47
708 TRAFFIC SIGNAL CABLE (7C/14) LF  11,370.00 7.75 2.20 3.21
708 WWDS-4.5" STEEL POLE (20') EACH 154.00 7,323.75 7,323.75 7,323.75 *
708 WWDS-4.5" STEEL POLE, T-BASE (20') EACH 611.00 7,972.61 7,972.61 7,972.61 *
708 WWDS-AXIS CCTV CAMERA EACH 313.00 4,561.78 4,561.78 4,561.78 *
708 WWDS-BM CONTROLLER CAB 334 EACH 147.00 45,238.02 45,238.02 45,238.02 *
708 WWDS-CELLULAR MODEM EACH 161.00 1,885.13 1,885.13 1,885.13 *
708 WWDS-FLIR THERMAL SENSOR EACH 314.00 18,773.47 18,773.47 18,773.47 *
708 WWDS-INTERNALLY ILLUMINATED R51A EACH 600.00 3,791.92 3,791.92 3,791.92 *
708 WWDS-MAINTENANCE KIT EACH 10.00 48,741.48 48,741.48 48,741.48 *
708 WWDS-NETWORK CABLE, EXTERIOR LF  58,120.00 4.22 4.22 4.22 *
708 WWDS-NETWORK SWITCH EACH 156.00 1,727.83 1,727.83 1,727.83 *
708 WWDS-PM CONTROLLER CAB 336S EACH 14.00 31,440.72 31,440.72 31,440.72 *
708 WWDS-POLE TOP SELF-CONT. SOLAR CABINET EACH 35.00 5,241.34 5,241.34 5,241.34 *
708 WWDS-SOLAR PANEL EACH 322.00 4,555.72 4,555.72 4,555.72 *
709 GALV .STEEL CONDUIT (1") LF  48.00 22.00 22.00 22.00 *
709 GALV. STEEL CONDUIT (1.5") LF  416.00 123.53 28.63 76.08
709 GALV. STEEL CONDUIT (2") LF  718.00 75.50 30.00 42.87
709 GALV. STEEL CONDUIT (3") LF  470.00 65.01 50.00 56.39
710 LIQ. TIGHT FLEX NON-METALLIC COND (3/4") LF  20.00 18.90 18.90 18.90 *
710 NON-METALLIC CONDUIT (0.75") LF  630.00 16.05 16.05 16.05 *
710 NON-METALLIC CONDUIT (1") LF  618.00 17.35 15.80 15.88
710 NON-METALLIC CONDUIT (1.25") LF  160.00 16.17 16.17 16.17 *
710 NON-METALLIC CONDUIT (1.5") LF  619.00 15.42 15.42 15.42 *
710 NON-METALLIC CONDUIT (2") LF  141,560.00 44.70 16.65 24.44
710 NON-METALLIC CONDUIT (3") LF  8,136.00 63.85 21.39 36.30
711 CONCRETE PULL BOX (TYPE 1 HD) EACH 13.00 1,514.58 1,115.73 1,176.91
711 CONCRETE PULL BOX (TYPE 2 HD) EACH 1,080.00 2,474.49 1,100.00 1,528.69
711 CONCRETE PULL BOX (TYPE 2) EACH 19.00 1,705.00 892.01 1,120.13
711 CONCRETE PULL BOX (TYPE 3 HD) EACH 56.00 3,897.30 1,600.00 3,104.47
711 CONCRETE PULL BOX (TYPE 3) EACH 17.00 1,078.36 1,000.00 1,032.27
713 SPAN WIRE ASSEMBLY EACH 8.00 12,403.13 9,205.09 10,274.94
714 LED LUMINAIRE ASSEMBLY EACH 49.00 1,275.00 858.00 992.07
714 LED ROADWAY ILLUMINATION POLE (TYPE SA) EACH 5.00 15,875.00 15,875.00 15,875.00 *
714 R.I. POLE(211W LED,BREAK BS, 8'ARM,40') EACH 10.00 14,572.97 14,572.97 14,572.97 *
714 T.S.M.ARM & POLE W/FND(0) EACH 2.00 28,750.00 21,418.88 25,084.44
714 T.S.M.ARM & POLE W/FND(26) EACH 1.00 35,511.01 35,511.01 35,511.01 *
714 T.S.M.ARM & POLE W/FND(28) EACH 1.00 22,574.27 22,574.27 22,574.27 *
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714 T.S.M.ARM & POLE W/FND(30) EACH 1.00 27,250.00 27,250.00 27,250.00 *
714 T.S.M.ARM & POLE W/FND(32) EACH 1.00 28,750.00 28,750.00 28,750.00 *
714 T.S.M.ARM & POLE W/FND(36) EACH 1.00 39,595.28 39,595.28 39,595.28 *
714 T.S.M.ARM & POLE W/FND(36-22) EACH 1.00 42,750.00 42,750.00 42,750.00 *
714 T.S.M.ARM & POLE W/FND(36-26) EACH 1.00 44,750.00 44,750.00 44,750.00 *
714 T.S.M.ARM & POLE W/FND(38) EACH 2.00 30,750.00 26,145.00 28,447.50
714 T.S.M.ARM & POLE W/FND(40) EACH 2.00 33,100.00 32,750.00 32,925.00
714 T.S.M.ARM & POLE W/FND(42) EACH 2.00 38,300.00 35,045.12 36,672.56
714 T.S.M.ARM & POLE W/FND(44) EACH 3.00 45,250.00 32,031.56 36,437.71
714 T.S.M.ARM & POLE W/FND(44-44) EACH 2.00 59,663.36 53,324.53 56,493.94
714 T.S.M.ARM & POLE W/FND(46) EACH 5.00 43,964.72 34,083.84 37,927.97
714 T.S.M.ARM & POLE W/FND(48) EACH 2.00 36,250.00 31,579.07 33,914.54
714 T.S.M.ARM & POLE W/FND(50) EACH 6.00 46,850.00 31,780.35 39,910.56
714 T.S.M.ARM & POLE W/FND(52) EACH 1.00 51,100.00 51,100.00 51,100.00 *
714 T.S.M.ARM & POLE W/FND(56) EACH 4.00 42,300.00 35,481.60 38,890.80
714 T.S.M.ARM & POLE W/FND(62) EACH 3.00 54,300.00 38,038.77 45,499.59
714 T.S.M.ARM & POLE W/FND(66) EACH 2.00 41,688.20 41,688.20 41,688.20 *
714 T.S.M.ARM & POLE W/FND(68) EACH 1.00 63,390.41 63,390.41 63,390.41 *
714 TILT TOWER (40') EACH 13.00 34,750.00 24,801.66 30,158.46
715 REMVL.TRAFFIC SIG.EQUIPMENT L.S. 5.00 40,409.43 9,420.00 18,542.75
715 SERVICE PT.ASMBLY.(1 CIRCUIT) EACH 37.00 16,575.29 5,189.93 13,621.10
715 SERVICE PT.ASMBLY.(2 CIRCUITS) EACH 16.00 7,200.00 3,500.00 4,371.84
715 TRAFFIC SIG.PED.POLE W/FND. EACH 2.00 4,238.00 4,238.00 4,238.00 *
715 TRAFFIC SIGNAL PED. POLE W/ FND EACH 33.00 7,389.72 3,522.49 4,850.56
716 TREATED WOOD POLE (CLASS 2, 45') EACH 36.00 6,245.55 4,000.00 4,910.52
718 REFL. PAINT PVMT. MRK. (YIELD LINE) LF  12.00 15.75 15.75 15.75 *
718 REFL.PAINT PVMT.MRK.(ARROW) EACH 26.00 500.00 75.00 158.59
718 REFL.PAINT PVMT.MRK.(RR EMB.) EACH 14.00 1,000.00 400.00 646.43
718 REFL.PAINT PVMT.MRK.(WHLCHR) EACH 3.00 95.00 95.00 95.00 *
718 REFL.PAINT PVMT.MRK.(WORD) EACH 32.00 500.00 85.00 174.00
718 REFL.PAINT PVMT.MRK.WH(10") LF  5,519.00 6.20 0.50 2.95
718 REFL.PAINT PVMT.MRK.WH(12") LF  4,540.00 16.00 3.50 6.01
718 REFL.PAINT PVMT.MRK.WH(24") LF  62.00 10.00 0.75 4.03
718 REFL.PAINT PVMT.MRK.WH(4") LF  482,204.00 1.10 0.14 0.23
718 REFL.PAINT PVMT.MRK.WH(6") LF  2,653,864.00 5.60 0.19 0.33
718 REFL.PAINT PVMT.MRK.WH(8") LF  320.00 4.00 2.05 2.96
718 REFL.PAINT PVMT.MRK.YL(10") LF  7,875.00 6.20 3.15 4.25
718 REFL.PAINT PVMT.MRK.YL(4") LF  1,408,154.00 1.20 0.11 0.21
718 REFL.PAINT PVMT.MRK.YL(6") LF  2,579,073.00 5.60 0.09 0.26
719 ENHANCED THERMO. PVMT. MRK. WH (12") LF  87,617.00 9.18 3.50 5.98
719 ENHANCED THERMO. PVMT. MRK. WH (6") LF  2,310,301.00 3.07 0.73 1.43
719 ENHANCED THERMO. PVMT. MRK. YL (6") LF  1,802,560.00 3.00 0.72 1.41
719 REMOVAL OF THERMOPLASTIC RUMBLE BAR LF  80.00 2.63 2.63 2.63 *
719 THERMO.PVMT.MARK.(ARROW) EACH 1,533.00 504.00 164.18 260.95
719 THERMO.PVMT.MARK.(BIKE EMB.) EACH 122.00 279.00 254.15 265.41
719 THERMO.PVMT.MARK.(RR EMB.) EACH 74.00 1,064.00 500.00 795.37
719 THERMO.PVMT.MARK.(SHARED LANE MARKING) EACH 3.00 350.00 350.00 350.00 *
719 THERMO.PVMT.MARK.(WHLCHR) EACH 2.00 552.77 552.77 552.77 *
719 THERMO.PVMT.MARK.(WORD) EACH 707.00 560.00 191.54 315.86
719 THERMO.PVMT.MARK.(YIELD LINE) LF  737.00 26.26 15.75 22.17
719 THERMO.PVMT.MARK.WH(12") LF  84,189.00 21.00 4.00 7.54
719 THERMO.PVMT.MARK.WH(24") LF  3,145.00 25.00 11.50 12.35
719 THERMO.PVMT.MARK.WH(4") LF  902.00 0.77 0.77 0.77 *
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719 THERMO.PVMT.MARK.WH(6") LF  7,042,807.00 20.00 0.60 1.12
719 THERMO.PVMT.MARK.WH(8") LF  13,378.00 8.00 2.24 3.31
719 THERMO.PVMT.MARK.YL(10") LF  60.00 8.00 8.00 8.00 *
719 THERMO.PVMT.MARK.YL(12") LF  11,500.00 11.20 4.00 5.12
719 THERMO.PVMT.MARK.YL(4") LF  9,180.00 0.77 0.77 0.77 *
719 THERMO.PVMT.MARK.YL(6") LF  7,292,233.00 20.00 0.55 1.07
719 THERMO.PVMT.MARK.YL(8") LF  2,056.00 16.41 3.15 3.82
719 THERMOPLASTIC RUMBLE BAR LF  110.00 26.25 26.25 26.25 *
721 RAISED PAVEMENT MARKERS-2 EACH 1,772,314.00 134.40 2.92 3.52
724 MOD OF EXISTING CANTILEVER SIGN STR EACH 2.00 2,000.00 2,000.00 2,000.00 *
724 MOD.OF EXIST.OVHD.SIGN STR. EACH 3.00 2,000.00 2,000.00 2,000.00 *
724 MODIFICATION OF EXISTING SIGN SUPPORT EACH 4.00 6,962.03 5,555.00 6,610.27
724 STEEL CANTILEVER SIGN STR.(________) EACH 5.00 145,000.00 111,100.00 131,440.00
724 STEEL O.H.SIGN STRUCTURE (_________) EACH 8.00 180,000.00 145,000.00 170,616.50
724 STEEL TEE MOUNT SIGN STRUCTURE (____) EACH 31.00 169,983.00 109,250.00 147,090.43
725 G.SIGN-OVERHEAD MOUNT(DEMOUNT) SQFT 4,972.00 46.66 34.00 41.87
725 G.SIGN-ROADSIDE MOUNT(DMNTBL) SQFT 24,353.00 46.66 34.00 35.42
726 18" STREET NAME SIGN EACH 43.00 1,631.70 820.88 1,067.16
726 STANDARD SIGN SQFT 8,791.75 60.00 20.00 27.20
727 EXIT NO.PANEL(TYPE A) SQFT 1,253.00 46.66 38.00 39.55
727 EXIT NO.PANEL(TYPE B) SQFT 71.00 46.66 46.66 46.66 *
728 DELINEATOR (TYPE 2) EACH 453.00 138.88 78.75 128.84
729 CHANNEL POST SIGN SUPPORT-A EACH 83.00 400.00 78.00 103.34
729 CHANNEL POST SIGN SUPPORT-C EACH 453.00 400.00 55.00 88.24
729 CHANNEL POST SIGN SUP-U 1 EACH 194.00 208.00 208.00 208.00 *
730 BRKAWAY SIGN SUPPORT-TYPE G-2 LB  139,037.00 15.00 12.44 12.83
730 OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-2 EACH 10.00 3,055.25 2,500.00 2,722.10
730 OMNI-DIR.BRKAWAY SIGN SUPPORTS-TYPE G2-3 EACH 8.00 3,000.00 3,000.00 3,000.00 *
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-1 EACH 152.00 2,721.95 2,152.50 2,405.17
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G-2 EACH 67.00 3,895.95 2,310.00 2,772.48
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-1 EACH 166.00 3,055.25 2,310.00 2,648.55
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-4 EACH 2.00 3,000.00 3,000.00 3,000.00 *
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-5 EACH 2.00 3,000.00 3,000.00 3,000.00 *
730 OMNI-DIR.BRKAWAY SIGN SUPPORT-TYPE G2-6 EACH 1.00 2,310.00 2,310.00 2,310.00 *
731 TEMP IMPACT ATTEN BARRIER LEFT IN PLACE EACH 1.00 38,885.01 38,885.01 38,885.01 *
731 TEMP. IMPACT ATTEN. BARR. EACH 102.00 17,356.83 3,500.00 6,400.96
731 TEMP. IMPACT ATTEN. BARR. LEFT IN PLACE EACH 3.00 37,500.00 37,500.00 37,500.00 *
731 TEMP. IMPACT ATTEN. BARRIER (REPAIR) EACH 147.00 3,500.00 500.00 970.72
731 TEMP. IMPACT ATTENUATION BARRIER (RELO) EACH 49.00 6,825.00 1,500.00 5,599.35
732 CRASH CUSHION EACH 4.00 30,300.00 27,327.28 28,813.64
733 CENTRAL CONTROL UNIT (8 CHANNEL) EACH 17.00 60,750.00 16,411.50 35,745.17
733 HYBRID VIDEO/RADAR DETECTOR EACH 16.00 13,850.00 9,932.00 11,301.13
733 VEHICLE DETECTOR RACK (16 CHANNEL) EACH 10.00 2,500.00 1,575.00 2,130.00
733 VIDEO CABLE LF  10,438.00 5.57 3.25 3.63
733 VIDEO CABLE (EXTERIOR CAT 5E) LF  13,060.00 5.00 1.73 2.52
733 VIDEO DETECTOR (CLR) EACH 40.00 3,729.60 3,400.00 3,465.92
733 VIDEO DETECTOR (IP) EACH 44.00 5,750.00 3,570.26 4,092.87
733 VIDEO DETECTOR RELOCATION EACH 16.00 350.00 350.00 350.00 *
733 VIDEO DETECTOR ROTATION EACH 14.00 306.67 250.00 265.07
733 VIDEO MONITOR (CLR) EACH 21.00 1,610.57 1,125.00 1,403.66
733 VIDEO PROCESSOR, EDGE CARD (2 CAMERA) EACH 24.00 6,481.23 4,500.00 4,830.20
733 VIDEO PROCESSOR, EDGE CARD IP (2 CAMERA) EACH 12.00 6,740.21 6,740.21 6,740.21 *
734 BRIDGE END TERMINAL EACH 22.00 39,258.91 10,020.40 30,451.93
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801 UNCLASS.EXCAV.FOR STRS-BR CUYD 22,096.00 780.45 55.00 136.45
801 UNCLASS.EXCAV.FOR STRS-RDWY. CUYD 24,590.00 395.00 48.75 86.36
802 ARCHITECTURAL FINISH SQFT 43,869.00 50.00 9.98 16.81
802 ARTICULATING BLOCK SQYD 172.00 115.00 115.00 115.00 *
802 CLASS S CONCRETE-BRIDGE CUYD 18,946.20 3,097.80 950.00 1,381.30
802 CLASS S CONCRETE-ROADWAY CUYD 20,507.48 3,514.86 774.05 1,247.50
802 CLASS S(AE) CONCRETE-BRIDGE CUYD 23,894.10 3,740.26 700.00 1,406.29
802 GROOVING SQYD 47,874.60 30.00 10.00 18.35
802 PERMANENT GROUND ANCHORS EACH 2.00 140,000.00 140,000.00 140,000.00 *
802 PRESTRESSED CONC.GIRDERS-I LF  936.00 405.00 405.00 405.00
802 PRESTRESSED CONC.GIRDERS-III LF  8,855.00 470.00 330.00 389.24
802 PRESTRESSED CONC.GIRDERS-IV LF  12,734.00 490.00 490.00 490.00
802 PRESTRESSED CONCRETE BOX BEAMS (27"X48") LF  785.00 520.00 520.00 520.00 *
802 RAILING REPAIR L.S. 1.00 7,500.00 7,500.00 7,500.00 *
802 REPAIR OF PARAPET RAIL LF  20.00 1,937.85 1,937.85 1,937.85 *
802 RETAINING WALL SQFT 43,989.00 100.00 78.35 84.45
802 SPALL REPAIR SQFT 1,770.00 275.00 161.84 251.05
802 STAINING CONCRETE SURFACES SQFT 14,336.00 13.00 12.00 12.30
802 SURFACE PATCHING SQFT 1,475.00 230.00 134.87 201.47
802 TEMPORARY RETAINING WALL SQFT 10,943.00 80.00 40.79 69.18
802 TEXTURED COATING FINISH SQYD 39,069.00 244.29 12.50 17.21
803 CLASS 1 PROTECT.SURF.TREATMENT GAL 408.50 500.00 500.00 500.00 *
803 CLASS 1 PROTECTIVE SURFACE TREATMENT GAL 686.90 500.00 135.00 148.06
803 CLASS 2 PROTECT.SURF.TREATMENT SQYD 10,857.00 10.28 5.25 8.23
803 CLASS 2 PROTECTIVE SURFACE TREATMENT SQYD 65,780.00 150.00 5.85 9.64
803 CLASS 3 PROTECT.SURF.TREATMENT LF  12,336.00 8.00 8.00 8.00 *
803 CLASS 3 PROTECTIVE SURFACE TREATMENT LF  20,005.00 11.00 7.50 10.70
804 EPOXY COAT.REINF.STEEL-GR 60 LB  6,085,529.00 5.00 0.10 2.08
804 REINF.STEEL-BRIDGE (GR 60) LB  3,185,304.00 4.00 0.10 2.07
804 REINF.STEEL-ROADWAY (GR 60) LB  3,950,108.00 12.10 0.69 2.12
804 REINFORCEMENT MAT FOR ASPHALT PAVEMENT SQYD 181,070.00 6.60 6.60 6.60 *
805 CORING DRILLED SHAFT LF  521.00 300.00 95.00 141.22
805 CROSSHOLE SONIC LOGGING (42" DIA.) EACH 8.00 2,650.00 2,650.00 2,650.00 *
805 CROSSHOLE SONIC LOGGING (48" DIA.) EACH 50.00 5,000.00 2,650.00 2,932.00
805 CROSSHOLE SONIC LOGGING (60" DIA.) EACH 4.00 13,231.31 13,231.31 13,231.31 *
805 CROSSHOLE SONIC LOGGING (84" DIA.) EACH 6.00 3,000.00 3,000.00 3,000.00 *
805 DRILLED SHAFT (36" DIAMETER) LF  24.00 2,000.00 2,000.00 2,000.00 *
805 DRILLED SHAFT (42" DIAMETER) LF  172.00 1,875.00 1,875.00 1,875.00 *
805 DRILLED SHAFT (48" DIAMETER) LF  1,249.00 1,760.00 1,000.00 1,665.08
805 DRILLED SHAFT (60" DIAMETER) LF  100.00 2,246.60 2,246.60 2,246.60 *
805 DRILLED SHAFT (84" DIAMETER) LF  240.00 4,500.00 4,500.00 4,500.00 *
805 EXPLORATORY HOLES LF  428.00 220.00 45.00 81.80
805 PERMANENT STEEL CASING (48") LF  88.00 185.00 185.00 185.00 *
805 PERMANENT STEEL CASING(54") LF  731.00 300.00 190.00 201.74
805 PERMANENT STEEL CASING(72") LF  60.00 858.77 858.77 858.77 *
805 PERMANENT STEEL CASING(96") LF  156.00 250.00 250.00 250.00 *
805 PILE ENCASEMENT LF  2,887.00 444.48 205.00 284.91
805 PREBORING LF  13,746.00 587.50 155.00 454.67
805 STEEL PILING (HP 12X53) LF  28,809.00 1,111.33 100.00 105.64
805 STEEL PILING (HP 14X73) LF  6,831.00 300.00 115.00 166.82
805 STEEL PILING (HP 14X89) LF  2,520.00 144.06 144.06 144.06 *
805 STEEL PILING (HP 16X121) LF  2,044.00 187.11 187.11 187.11
805 STEEL PILING (HP 18X135) LF  2,272.00 215.98 215.98 215.98
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805 STEEL SHELL PILING (16") LF  2,235.00 225.00 180.00 193.19
805 STEEL SHELL PILING (18") LF  44,468.00 328.81 195.00 221.43
805 STEEL SHELL PILING (20") LF  740.00 315.00 315.00 315.00 *
805 STEEL SHELL PILING (24") LF  4,320.00 395.00 285.00 321.57
805 STEEL SHELL PILING (30") LF  1,900.00 405.00 405.00 405.00
806 HORIZONTAL SWING GATE EACH 2.00 85,350.43 85,350.43 85,350.43 *
806 METAL BRIDGE RAILING (TYPE H2) LF  4,635.00 149.48 110.25 142.52
806 METAL BRIDGE RAILING (TYPE H3) LF  1,930.00 262.13 125.00 190.51
806 METAL BRIDGE RAILING (TYPE H4) LF  756.00 321.57 158.93 301.35
806 TRANSITIONAL APPROACH RAILING EACH 40.00 11,971.86 6,692.03 9,850.08
807 PAINTING STRUCTURAL STEEL TON 2,582.30 4,500.00 420.00 728.24
807 STR. STEEL IN BEAM SPANS (A709, GR. 50W) LB  16,271.00 9.90 9.90 9.90
807 STR.ST.BEAM SPN(A709,GR50) LB  1,678,310.00 13.50 3.41 4.18
807 STR.ST.BM.SPANS(A709,GR50W) LB  3,822,034.00 12.00 3.00 3.61
807 STR.ST.BM.SPANS(M270-GR36) LB  10,120.00 8.75 8.75 8.75 *
807 STR.ST.PL.GRD.SPN(A709,GR50) LB  3,889,490.00 4.83 3.56 4.07
807 STR.ST.PL.GRD.SPN(A709,GR50W) LB  3,550,190.00 3.95 3.51 3.82
808 ELASTOMERIC BEARINGS CUIN 780,301.00 10.00 2.20 4.16
809 ARM. JT W/NEOPRENE STRIP SEAL LF  746.00 600.00 385.00 491.37
809 SILICONE JOINT SEALANT LF  18,545.00 147.97 40.50 67.31
810 BRIDGE EXPANSION JOINT MODIFICATION SQFT 1,888.00 90.56 90.56 90.56
810 BRIDGE JOINT MODIFICATION SQFT 174.00 1,318.00 1,200.00 1,281.38
810 PREFORMED SILICONE JOINT LF  44.00 95.00 95.00 95.00 *
812 BRIDGE NAME PLATE (TYPE C) EACH 4.00 1,000.00 519.80 879.95
812 BRIDGE NAME PLATE (TYPE D) EACH 41.00 4,000.00 400.00 1,850.44
816 CONCRETE RIPRAP CUYD 3,719.00 1,500.00 344.95 876.59
816 DUMPED RIPRAP CUYD 25,420.00 1,200.00 41.75 95.82
816 DUMPED RIPRAP(GROUTED) CUYD 1,287.00 88.00 88.00 88.00 *
816 FILTER BLANKET SQYD 37,425.00 111.58 3.55 7.41
816 FOUNDATION PROTECTION RIPRAP TON 4,141.00 83.33 65.00 75.10
816 RIPRAP BASIN EACH 15.00 11,000.00 11,000.00 11,000.00 *
820 CL&PAINT EXST.STR.STEEL-TY 2 TON 2,742.30 1,170.00 825.00 990.85
820 DISP.OF HAZ.WASTE-SITE 1 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 10 L.S. 1.00 1,000.00 1,000.00 1,000.00 *
820 DISP.OF HAZ.WASTE-SITE 11 L.S. 1.00 1,000.00 1,000.00 1,000.00 *
820 DISP.OF HAZ.WASTE-SITE 12 L.S. 1.00 1,000.00 1,000.00 1,000.00 *
820 DISP.OF HAZ.WASTE-SITE 2 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 3 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 4 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 5 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 6 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 7 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 8 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISP.OF HAZ.WASTE-SITE 9 L.S. 2.00 1,000.00 1,000.00 1,000.00
820 DISPOSAL OF WASTE CUYD 30.00 205.48 205.48 205.48 *
820 HYDRODEMOLITION - CLASS 1 SQYD 52,432.00 200.00 82.00 94.98
820 V.E. STGTH LAT MOD CONC OVERLY (1 1/2" ) SQYD 1,655.00 250.00 250.00 250.00 *
821 EPOXY INJECTION CRACK REPAIR LF  400.00 46.99 46.99 46.99 *
821 MOD.EXISTING BR.STR(BR______) L.S. 5.00 565,000.00 15,000.00 227,899.37
821 SHORING (SITE NO. 1) L.S. 4.00 211,881.00 10,000.00 105,501.71
821 SHORING (SITE NO. 2) L.S. 1.00 163,009.26 163,009.26 163,009.26 *
822 BR DECK RPR FOR PENETR HEALER/SEALER SQFT 260.00 150.00 150.00 150.00 *
822 BRIDGE DECK REPAIR SQYD 50.00 385.00 385.00 385.00 *

* ITEM APPEARED IN ONE JOB ONLY
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822 BRIDGE DECK REPAIR SQFT 1,290.00 19.80 19.80 19.80 *
822 BRIDGE DECK REPAIR FOR LMC OVERLAYS SQFT 47,179.90 5.80 1.00 2.79
822 BRIDGE DECK REPAIR FOR POLYMER OVERLAYS SQFT 178,016.40 80.93 0.50 1.87
822 LATEX MOD. CONC. (VAR. DEPTH) CUYD 896.16 850.00 700.00 747.54
822 LATEX MOD. CONC. OVERLAY (1 1/2" THICK) SQYD 50,840.00 197.00 95.00 145.63
822 PENETRATING HEALER/SEALER SQYD 3,441.00 110.00 93.50 96.26
822 POLYMER OVERLAY SQYD 356,097.10 130.54 41.50 47.98
901 BAR GRATING SQFT 1,500.00 158.55 158.55 158.55
901 BARGE LIGHTING ASSEMBLY EACH 4.00 7,840.57 7,840.57 7,840.57
901 BARGE WINCH EACH 4.00 14,122.99 14,122.99 14,122.99
901 CYLINDRICAL FENDER LF  114.00 159.25 159.25 159.25
901 D-SHAPED FENDER LF  80.00 562.64 562.64 562.64
901 FOUR-ROLLER FAIRLEAD EACH 4.00 5,551.89 5,551.89 5,551.89
901 JOINT TAPE (24") LF  71,787.00 20.63 6.22 9.44
901 JOINT TAPE (36") LF  28,032.00 14.67 14.67 14.67 *
901 OVERHEAD DMS ASSEMBLY EACH 51.00 165,875.00 146,308.07 155,653.91
901 SECTIONAL BARGE EACH 8.00 96,708.29 96,708.29 96,708.29
901 SPALL REPAIR OF PCCP TON 835.00 1,722.45 1,645.84 1,687.13
901 STOP GATE BARRIER EACH 2.00 7,506.80 7,506.80 7,506.80
901 STORAGE BOX EACH 2.00 4,336.43 4,336.43 4,336.43
904 RADAR DETECTION SYSTEM EACH 47.00 24,469.40 14,500.00 22,217.13
905 LED RDWY ILL POLE (25KLMS, CBRHD,SB 40') EACH 20.00 10,198.86 10,198.86 10,198.86 *
913 BRIDGE BACKWALL MODIFICATION SQFT 440.00 1,648.00 250.00 411.41
915 FURNISH EPOXY POLYMER CONCRETE MATERIAL CUFT 384.00 175.00 175.00 175.00 *
915 PLACE EPOXY POLYMER CONCRETE OVERLAY SQYD 512.01 160.00 160.00 160.00 *

* ITEM APPEARED IN ONE JOB ONLY


